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ADDENDUM NO.:   03 

PROJECT NAME:   Design-Build Services for Joint Public Safety Training Campus Phase 01A – Outlot Restaurant Area 

CONTRACT NO.: PS3056 

DATE OF ISSUE: August 6, 2021 

 
NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS  

TO CONTRACT DOCUMENTS 
The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the resultant Contract 
Documents.  Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents 
shall continue in full force and effect and shall have the same meaning in this Addendum. Issued Addenda represent 
responses/clarifications to various inquiries. Contractors shall be responsible for including all associated labor/material costs in its 
proposal. Drawings/specifications corresponding to inquiry responses will be issued with the Issue for Construction Documents, upon 
issuance of building permit. 

ITEM NO. 1:  CHANGES TO KEY DATES/EVENTS 

None. 

ITEM NO. 2:  CHANGES AND/OR CLARIFICATIONS TO REQUEST FOR PROPOSAL (RFP) DOCUMENT 

Change 1 DELETE Page 12 of the RFP and REPLACE WITH new Page 12.   

a. REMOVE existing Paragraph 5 and REPLACE WITH:  
The site remediation activities will include enrollment in the Illinois Environmental Protection Agency’s 
(“IEPA”) Site Remediation Program (“SRP”); on-site storm water detention; a private driveway 
extension of Kostner Avenue off of Chicago Avenue; necessary public way improvements per CDOT 
standards including hardscaping, landscaping, loading zone, clearance for a potential future bus stop 
shelter; Public plaza - hardscaping and landscaping; Dining plaza - hardscaping and landscaping 
including raised planters; a parking lot with drive-thru (Culver’s only) including 97 spaces and 5 ADA 
spaces, loading zones and 15 bicycle parking spaces, monumental signage; wayfinding; underground 
utility connections directly to the PROW; site lighting for security purposes, fire access lane, to serve 
the buildings; site utilities for gas, water, telephone, cable, services connected directly to the PROW; 
and compliance with the Chicago Landscape ordinance. Primary and Secondary electrical equipment 
and infrastructure work as shown on Site Plan (rev 1, dated 8/4/2021) and COMED preliminary service 
entrance location will be performed by COMED.  DB shall be responsible for coordinating its Work 
accordingly.  DB shall be responsible for all secondary work including, but not limited to conduit, cable, 
and terminations to facilitate its work for the Project. On site soil handling and remediation, including 
removal and disposal, from current elevations of approximately 25.55ft to a rough grade elevation of 
approximately to 28.33ft (one percent slope) will be performed by others (site cut and fill plan 
developed by AIS shall be issued to the DB for coordination and informational purposes). DB shall be 
responsible for all other required proper soil handling and remediation including removal and disposal 
to facilitate its Work in accordance with the IEPA’s SRP. The Community Center (Boys and Girls Club) 
will be developed by others (delivery schedule pending confirmation by AIS).   

Change 2 DELETE Exhibit J_Feasibility Study drawing labeled DW_LD_LZ_04000-01A_JPSTC_SitePlan_ 
20210616 and REPLACE WITH DW_LD_LZ_04000-01A_JPSTC_SitePlanR1_20210804.  

Change 3 ADD Drawing SEL_ComEd_JPSTC_20210723 under Exhibit L_For Reference Only.  

ITEM NO. 3: REQUESTS FOR INFORMATION 

RFI-1.   
Question:  Where can I find the Pre-Submission Conference Attendance Sheet? 
Response:   The Pre-Submission Attendance sheet is available on our website under the Current Opportunities page 

for this project.  See link below. 
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https://www.pbcchicago.com/opportunities/rfp-for-design-build-services-for-joint-public-safety-training-
campus-phase-01a/ 

 

The document is listed under Phase I – Pre-Submission Materials as shown below: 
 
 

 

 

RFI-2.   
Question:  Page 7, item 8 Proposal and Acceptance states “Proposals must be submitted with original 

signatures (Digital signature or in blue ink signatures are acceptable).” Is this applicable on all 
required forms in the bound ORIGINAL? Are scanned originals acceptable? Please confirm. 

Response:   Original submission must include blue ink.  If Digital Signature was used for electronic submission, the 
(original) printed sheet containing the Digital Signature is acceptable for submission.   

RFI-3.  
Question:  Page 19, item 2.a.i and page 20 b.i states “RFP document, including RFP Cover Page, shall be 

included as part of the submission.”  Do you want the entire RFP document returned?  Or are we 
just required to return all applicable forms? 

Response:   Please include the RFP Contact Information (page 2) and all applicable forms. Exclude Exhibits. 

RFI-4.  
Question:  Page 20, item b.v Delivery Method states “Submissions must be mailed to…”.  Can the submission 

be hand delivered? 
Response:   Submissions may be hand-delivered. Delivery, regardless of method (mail, hand-delivery or email), must 

occur before the Submission Due Date and Time. 

RFI-5.  
Question:  Form B – Joint Venture Affidavit – The form states “This form is not required if all venturers are 

MBE/Non-MBE or WBE/Non-WBE firms.”  We are interpreting that to mean that if we have a JV 
that is an MBE firm or firms with a non-diverse firm, we do NOT need to complete this form and 
only submit our JV agreement along with the applicable cert letters.  However, the Checklist 
shows this form as required. Please confirm. 

Response:   Please refer to Page 8, Section B. 2, which states, ‘For purposes of this RFP, all Respondents shall provide 
with their submission, FORM C – Disclosure Affidavit, FORM B – Joint Venture Affidavit, and a copy of the 
entity’s joint venture agreement as described above.  Each Joint Venture partner will also be required to 
submit all applicable forms requested in this RFP’.    

RFI-6.  
Question:  At the Pre-bid conference it was stated that a draft, unexecuted JV agreement could be submitted 

with the RFP response.  Please confirm. 
Response:   A draft, unexecuted JV agreement may be submitted.  However, a final, executed JV agreement will 

need to be submitted prior to Board Approval for this project.  

RFI-7.  
Question:  Form D – Disclosure of Retained Parties – this form states “… the apparent low Bidder is required 

to submit a fully executed Disclosure of Retained Parties within 5 days of receipt of notice that it 
is the apparent low bidder.”  However, the Form D is included on page 17 under Other Criteria – 
Affidavits, and on the Checklist on page 23 (Tab 12).  Please confirm if this form is to be submitted 
with our qualifications or upon notice of award. 

Response:   Please refer to Page 17, Section C. 1. B, which states, ‘For purposes of this RFP, all Respondents shall 
complete (and submit) FORM C – Disclosure Affidavit, FORM D – Disclosure of Affidavit and FORM E – 
Affidavit of Non-Collusion’. 
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RFI-8.  
Question:  Page 8 item B.1 states the M/WBE goals as 30% MBE, 6% WBE.  (Chicago Plan Commission) 

states the goals as 28% MBE and 8% WBE.  Please confirm the goals in the RFP are correct. 
Response:   MBE and WBE Goals for this Project are 30% MBE and 6% WBE, respectively.   

This Addendum includes the following Documents, Drawings, and/or Specifications: 

1. Revised Section III - Project Description – RFP Page 12 
2. Revised JPSTC Site Plan – dated August 4, 2021 
3. Added Drawing SEL_ComEd_JPSTC_20210723   

END OF ADDENDUM NO. 03 
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P R O J E C T  N A M E :  Joint Public Safety Training Campus Phase 01A - Outlot Restaurant Area 
P R O J E C T  A D D R E S S :  4443 West Chicago Avenue 
P R O J E C T  N U M B E R :  04000-01A 
P R O J E C T  W A R D :  37 
A L D E R M A N :  Emma Mitts 
D E S I G N  A R C H I T E C T :  Latent Design Corporation 
 
P R O J E C T  D E S C R I P T I O N :  
The Project scope for Phase 01A consists of a development a vacant property located at 4443 West Chicago Avenue 
in the Austin/West Humboldt Park Neighborhood for the City of Chicago Department of Assets, Information & Services 
(“AIS”). The Project is part of a larger 32.63 Acre Master Development of the Joint Public Safety Training Campus 
(“JPSTC”) project. JPSTC includes multiple Phases, including Phase 01A (outlot development), Phase 1 (training 
academy building), and Phase 2 (outdoor scenario training).  Phases 1 and 2 are being developed and delivered under 
separate procurements. The Project scope for Phase 01A includes core and shell construction and limited interior 
buildout of two (2) single-story buildings for restaurant tenants (“Peaches” and “Culvers”), site remediation, Public Right 
of Way (PROW) improvements, and associated site development (landscaping, courtyard amenities, site lighting, 
landscaping, etc.).  Phase 01A also includes coordination for final tenant buildout (final buildout by others) as well as 
continued coordination with the Phase 1 and Phase 2 work. 

The Peach’s restaurant building is anticipated to be a single-story structure of approximately 7,000sf to 8,000sf and is 
designated as a high turnover (“sit-down”) restaurant with no drive-thru service. The design is anticipated to include a 
full kitchen, including additional training kitchen with refrigeration, frozen and dry storage; a dining area including brunch 
bar (“buffet”); separate party/training room; functional spaces such as toilet rooms, janitor’s closet, vestibules, office, 
staff room, mechanical room, trash enclosure; utilities provided and distributed throughout as required; metal or wood 
panel and storefront exterior façade. 

The Culver’s restaurant building is anticipated to be a single-story structure of approximately 4,000sf to 5,000sf and is 
designated as a fast casual restaurant with a drive-thru service.  The design is anticipated to include a full kitchen with 
refrigeration, frozen and dry storage; a dining area, walk-up service counter and drive-thru service window; functional 
spaces such as toilet rooms, janitor’s closet, vestibules, office, staff room, mechanical room, trash enclosure; utilities 
provided and distributed throughout as required metal or wood panel and storefront exterior façade. 

The site remediation activities will include enrollment in the Illinois Environmental Protection Agency’s (“IEPA”) Site 
Remediation Program (“SRP”); on-site storm water detention; a private driveway extension of Kostner Avenue off of 
Chicago Avenue; necessary public way improvements per CDOT standards including hardscaping, landscaping, 
loading zone, clearance for a potential future bus stop shelter; Public plaza - hardscaping and landscaping; Dining 
plaza - hardscaping and landscaping including raised planters; a parking lot with drive-thru (Culver’s only) including 97 
spaces and 5 ADA spaces, loading zones and 15 bicycle parking spaces, monumental signage; wayfinding; 
underground utility connections directly to the PROW; site lighting for security purposes, fire access lane, to serve the 
buildings; site utilities for gas, water, telephone, cable, services connected directly to the PROW; and compliance with 
the Chicago Landscape ordinance. Primary and Secondary electrical equipment and infrastructure work as shown on 
Site Plan (rev 1, dated 8/4/2021) and COMED preliminary service entrance location will be performed by COMED.  DB 
shall be responsible for coordinating its Work accordingly.  DB shall be responsible for all secondary work including, 
but not limited to conduit, cable, and terminations to facilitate its work for the Project. On site soil handling and 
remediation, including removal and disposal, from current elevations of approximately 25.55ft to a rough grade 
elevation of approximately to 28.33ft (one percent slope) will be performed by others (site cut and fill plan developed 
by AIS shall be issued to the DB for coordination and informational purposes). DB shall be responsible for all other 
required proper soil handling and remediation including removal and disposal to facilitate its Work in accordance with 
the IEPA’s SRP. The Community Center (Boys and Girls Club) will be developed by others (delivery schedule pending 
confirmation by AIS).  
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The construction is expected to be high quality materials for the interior and the exterior able to withstand robust use 
and be easily maintained. Mechanical, electrical, and plumbing systems are projected as energy efficient, easy to 
maintain, and have a long service life. The Project anticipates incorporating sustainable elements capable of achieving 
LEED Silver status as well as additional features to meet the Chicago Department of Planning and Development (DPD) 
sustainability requirements for Planned Developments. The construction is expected to be high quality materials for 
the interior and the exterior able to withstand robust use and be easily maintained. Mechanical, electrical, and plumbing 
systems are projected as energy efficient, easy to maintain, and have a long service life. The Project anticipates 
incorporating sustainable elements capable of achieving LEED Silver status as well as additional features to meet the 
Chicago Department of Planning and Development (DPD) sustainability requirements for Planned Developments. 

P R O P O S E D  P R O J E C T  S C H E D U L E :  

The proposed design and construction schedule as well as any other proposed dates for this procurement discussed 
in this RFP are subject to change, modification or revision based on PBC or user agency requirements and input from 
the successful proposer. However, for the purposes of this RFP, the anticipated Substantial Completion and other 
Milestone dates shall be considered fixed. 

Present Design Build Entity Award Recommendation to Board for Approval:   3rd Quarter 2021 
Substantial Completion: 4th Quarter 2022 

The Design-Builder is responsible for developing and implementing all required design, engineering, permitting, and 
construction tasks to achieve the required Substantial Completion dates.  

D E S I G N  A N D  C O N S T R U C T I O N  B U D G E T :  
$8,000,000.00 - $11,000,000.00 

The budget includes, but is not limited to: professional design and engineering services associated with building and 
site design including architecture, engineering, environmental, utilities, LEED, commissioning, and associated Planned 
Development entitlements, with permitting as required. 

The budget also includes, but is not limited to: construction management services and construction costs for the project, 
including but not limited to environmental site remediation, site preparation, new building construction and site 
development, including utilities, as required.  
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