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Ray Giderof 
Chief Development  

Officer 

Design and 
Construction 
Overview 



Design Guiding Principles 

• Effort to enrich & rebuild the community 
• Brand new, 21st Century Fire Station  
• Communication monopole to serve Chicago’s 

Southside  
• High quality materials to withstand robust use and 

be easily maintained 
• Energy efficient & sustainable design 



EC 115 
PROJECT SCOPE 

new 1-story, approx. 27,000 sf  

Serves 20 firefighters/EMT’s and 8 Officers 

OEMC communications monopole 

CFD District Office 

Site Development 

LEED Silver 



Proposed Project Schedule 

PBC to recommend Design-Build Entity for Award Q1 2019 

Substantial Completion Q3 2020 



Design and Construction Budget 

$20,000,000 - $22,000,000 
 
The budget includes, but is not limited to:  
• professional design and engineering services including all regulatory 

approvals 
• construction management services 
• construction costs for the project 
• environmental site remediation 
• site preparation 
• new building construction 
• site development 
• new monopole 
• utilities 



EC115 
Site Limits 

Northwest 
corner of 119th 

St. & Morgan St. 



EC115 
Site Plan 



EC115 
Floor Plan 









Specialty Consultants 

• Environmental Engineering 
□ Phase I ESA Final Report 
□ CSIR/ROR/RAP Draft Report 
□ GPR/EM Survey Report 
□ Test Pit Investigation Report 

• Geotechnical Engineering 
□ Geotechnical Final Report 

• Survey 
□ ALTA Survey 

• Traffic 
□ Draft Report 



Construction Overview 

• Execution Strategy 
   Design 
   Permitting 
   Sequence 
   Coordination 
   Construction 

• Site Logistics 

• IEPA’s SRP Soil Delineation and Reporting 
Requirements/Approvals – D/B Obligations 

• IEPA’s NFR Requirements – D/B Obligations 



Patricia  
Montenegro 

Deputy Director of 
Procurement 

Procurement 
Timeline & 
Instructions 



Procurement Details 

Requests for Information:  
• Send to patricia.montenegro@cityofchicago.org 
• Remember the Project Name and Contract Number on subject line of email 

 
Documents related to this solicitation: 
• http://www.pbcchicago.com/opportunities/93870/ 
 
RFP Document for Design/Build Services for Engine Company 115 – Issued 12/7/18 
RFP Exhibit A – Sample Form of Design Build Agreement 
RFP Exhibit B – Insurance Requirements 
RFP Exhibit C – Sample Project Community Area Map 
RFP Exhibit D – Sample Chicago Public School Project Labor Agreement 
RFP Exhibit E – Draft Program Summary 
RFP Exhibit F – Traffic Study (Draft) 
RFP Exhibit G – Geotechnical Report (Draft) 
RFP Exhibit H – Environmental Report 
RFP Exhibit I – Boundary/Alta Survey 
RFP Exhibit J – Zoning Analysis 
RFP Exhibit K – PD/Entitlement Submission Requirements and Conceptual Drawings 
 
Addendum No. 1 – Issued 1/8/19 (Table of Contents and Exhibits G – O) 

mailto:patricia.montenegro@cityofchicago.org
http://www.pbcchicago.com/opportunities/93870/
http://www.pbcchicago.com/opportunities/93870/
http://www.pbcchicago.com/wp-content/uploads/2018/12/RFP_PBC_PXM_DBforEC115PS3020_20181207_COMPLETE.pdf
http://www.pbcchicago.com/wp-content/uploads/2018/12/RFP_PBC_PXM_DBforEC115PS3020_20181207_COMPLETE.pdf
http://www.pbcchicago.com/wp-content/uploads/2018/12/Exhibt-A_Sample-Form-of-Design-Build-Agreement.pdf
http://www.pbcchicago.com/wp-content/uploads/2018/12/Exhibt-B_Insurance.pdf
http://www.pbcchicago.com/wp-content/uploads/2018/12/Exhibt-C-Map.pdf
http://www.pbcchicago.com/wp-content/uploads/2018/12/Exhibit-D_PLA.pdf
http://www.pbcchicago.com/wp-content/uploads/2018/12/Exhibit-E-Draft-Program-Summary.pdf
http://www.pbcchicago.com/wp-content/uploads/2018/12/Exhibit-F-Traffic.pdf
http://www.pbcchicago.com/wp-content/uploads/2018/12/Exhibit-G-Geotechical.pdf
ftp://ftp.pbcchicago.com/downloads/PBC_EC115_EnvironmentalReports.zip
http://www.pbcchicago.com/wp-content/uploads/2018/12/Exhibit-I-BoundaryALTA.pdf
http://www.pbcchicago.com/wp-content/uploads/2018/12/Exhibit-J-Prelim-Zoning-Analysis.pdf
http://www.pbcchicago.com/wp-content/uploads/2018/12/Exhibit-K-PD-Entitlement-Submission.pdf
http://www.pbcchicago.com/wp-content/uploads/2019/01/AD_PBC_PXM_DBforEC115PS3020PhaseI_AddendumNo1_20190108_Final.pdf


Number of copies: 

 Submit 1 signed, single-sided, bound 
ORIGINAL (marked as such) 

 Submit 2 double-sided, bound paper copies 

 Submit 7 electronic copies on USB flash drives 
Electronic copies must be in a single, 
searchable PDF on a labeled USB drive  

                    (no compact discs) 

• Submit 1 single-sided, bound copy of FINANCIAL 
STATEMENTS (marked as such) 

 

Procurement Timeline & Instructions 
RFQ SUBMISSION REQUIREMENTS 



RFP SUBMISSION REQUIREMENTS 
1 Bound Original 

• ORIGINAL stamp visible 

• No spiral binding 

• Organized with tabs 

 



RFP SUBMISSION REQUIREMENTS 
2 Double Sided, Unbound Copies 

• Binder clip or paper clip 

• Organized with tabs or divider pages 



RFP SUBMISSION REQUIREMENTS 
7 USB Drives 

• 7 USB drives, each with a single 
searchable PDF of your entire submission 

• PDF File Name: 
SU_YourFirms’Name_DBServicesfor 
EC115PS3020_RFPresponse_YYYYMMDD.pdf 

• Sealed in separate envelope 

 



RFP SUBMISSION REQUIREMENTS 
Financial Statements 

• 3 years of financial statements 

• Marked as CONFIDENTIAL 

• Sealed in separate envelope 



additions 

Public Building Commission 
50 West Washington Street 
Room 200 
Chicago, IL 60602 

Attn: Patricia Montenegro 

PBC RFP for DB for EC115 - PS3020 

ABC Firm 
123 Signage Lane 
Chicago, IL 60601 

Clearly labeled: 

RFP SUBMISSION REQUIREMENTS 
1 Envelope or Other Package 



 
Submission Checklist 



Sole Point of Contact: 

• Patricia Montenegro, Contract Officer 
patricia.montenegro@cityofchicago.org 

Procurement Timeline & Instructions 
TWO-PHASE DESIGN-BUILD PROCESS 

Procurement Timeline 
Issue RFP  December 7, 2018 

Pre-submission conference January 10, 2019 

Phase I submissions due January 16, 2019 at 11:00 AM 

Phase II submissions due February 28, 2019* 

Phase II  evaluation & interviews March 1, 2019 – March 7, 2019* 

PBC Board Meeting March 2019*  

* tentative 



Lori Ann Lypson 
Chief of Staff 

MBE/WBE 
Introductions 
 
RFP Highlights 
 
Evaluation 
Criteria 



MBE/WBE 
Introductions 



RFP 
Highlights 



Form A –  
MBE/WBE, EEO, 

CRO, AND CH          
PARTICIPATION  



Forms 

• Form B – JV 
• Form C – Disclosure Affidavit 
• Form D – Disclosure of Retained Parties 
• Form E – Affidavit of Non-Collusion 

 



Form F - Safety Questionnaire 



Form G – Legal Actions 



Form H – References 



Form I – Acknowledgement 



Contract Provisions 
PHASE II 

MBE/WBE Determining Utilization 
• Organizational Chart  

• Certification: 

 City of Chicago 

 Cook County 

• Goals: Professional 
Services / Construction  

 30% MBE 

 6% WBE 

 

 • Manufacturer - 100% 

• Distributor or supplier - 60% 

• Broker - 0% 

• Established Business -  
Scale: 

 75% 

 50% 

 25% 



Compliance: Certification 

PBC ensures that only certified and 
experienced firms perform the 
required services. 

MBE or WBE firms must be certified 
with the City of Chicago and/or   
Cook County to receive credit as an 
MBE/WBE firm by the PBC. 



Joint Ventures 
•  Schedule B 

• Joint Venture Agreement 

• Certification Letter if MBE/WBE 



Compliance: Community Hiring 

PBC encourages the creation of 
career opportunities for 
residents of a project’s 
surrounding community areas, 
both in the construction trades  
as well as skilled and unskilled 
workers.  
 

City Residency &  



Contract Provisions 
I 

 City Residency Requirement: at least 50%  
of the total construction hours worked on 
project must be worked by City of Chicago 
residents (RFP: page 6 of 39) 

 Community Hiring goal: at least 7.5% of the 
total construction hours worked on project 
must come from Community Area residents 
(see Community Area Map: Exhibit C) 

 PBC and Successful Respondent will host at 
least 2 community intake sessions to locate 
viable candidates 



EC 115 
COMMUNITY HIRING AREAS 



Contract Provisions 
EEO REQUIREMENTS  

Worker % and Hours 

Minority Journeyworker 60% or more  
of total Journeyworker hours 

Minority Laborer 60% or more  
of total Laborer hours 

Minority Apprentice 40% or more 
of total Apprentice hours 

Female Journeyworker 2% or more  
of total Journeyworker hours 

Female Laborer 2% or more  
of total Laborer hours 

Female Apprentice 2% or more 
of total Apprentice hours 



Software 
 LCP Tracker 
 B2G Now 
 

Prevailing Wages 
 City of Chicago Executive Order 2014 
 
Project Labor Agreement 
 To the extent that the Contract involves a project that is 

subject to a Project Labor Agreement (PLA), Contractor 
acknowledges familiarity with the requirements of the 
PLA and its applicability to any Work under this Contract, 
and shall comply in all respects with the PLA.  

 

Contract Provisions 
 



Other Highlights 

• Prohibitions (Page 1) 
• ITL (PBC responsible) 
• Design Build Agreement 

(Exhibit A) 
• Check website regularly for 

addenda 
• Pre-submission agenda, 

sign-in sheet, and 
presentation will be posted 
to the EC115 project page 

 



Evaluation Criteria 
PHASE I 



• Compliance with objectives  
of the project 

• Compliance of proposed  
services to the request for  
proposal requirements 

• Quality of products or materials proposed 

• Quality of design parameters 

• Innovation in meeting the scope and 
performance criteria 

• Constructability of the proposed project 

Evaluation Criteria 
PHASE II 



Assist Agencies 





Sole Point of Contact 

Patricia 

Montenegro 

patricia.montenegro@cityofchicago.org 

mailto:patricia.monetenegro@cityofchicago.org


NETWORKING SESSION 


