HOUSEKEEPING ITEMS

While we wait...

Please MUTE your computers and/or cellphones

Press *6 to unmute (if asked to speak)

Please CHANGE your screen name

Use 'Your Name (Company Name (or Initials))
 EXAMPLE: Patty M (PBC)



 Use 'Your Name|Company Name (or Initials)' (EXAMPLE: Patricia Montenegro (PBC)

Please WAIT for Q&A to ask questions

- Q&A session will be at the end of each meeting
- Feel free to use the 'Chat' feature





AGENDA

Introductions

Eligible Bidders


Procurement Details

Compliance

Technical Review

Break-out Sessions





INTRO

PBC


Client

Consultants

Eligible Bidders

Sub-Contractors/Suppliers





Eligible PBC Pre-Qualified General Contractors of the Salt Dome Replacement Facility (Grand Avenue) Project

CLASS A

All-Bry Construction Company

Barton Malow Company

Berglund Construction Company

Blinderman Construction Company, Inc.

Burling Builders, Inc.

Clark Construction Group, LLC

Development Solutions, Inc.

F.H. Paschen, S.N. Nielsen & Associates, LLC

Friedler Construction Co.

Henry Bros. Company

James McHugh Construction Co.

K.R. Miller Contractors, Inc.

Madison Construction Company

Old Veteran Construction, Inc.

Path Construction Company, Inc.

Power Construction Company, LLC

Powers and Sons Construction Company, Inc.

The George Sollitt Construction Company

Turner Construction Company

Tyler Lane Construction, Inc.

UJAMAA Construction, Inc.

Vanir Construction Management, Inc.

W.E. O'Neil Construction

Walsh Construction Company II, LLC

CLASS B

Aldridge Electric, Inc.

Brandenburg Industrial Service Company

Broadway Electric, Inc.

Frederick Quinn Corporation

John Burns Construction Company

O.A.K.K. Construction Co., Inc.

Poulos, Inc.

R.T. Milord Company

Reliable & Associates Construction Co.

The Lombard Company





PROJECT OVERVIEW

Project Location

2555 W. Grand Ave, Chicago, Illinois

General Scope of Work

- New monolithic concrete salt dome,
- 60,000 tons of salt storage capacity,
- new parking for staff,
- new paved driveway,
- stormwater detention tank,
- other site improvements.

PROJECT OVERVIEW

Time of Completion

- Substantial Completion: September 30, 2021
- Schedule Milestone #1 (De-Mobilization): September 30, 2021
- Schedule Milestone #2 (Re-Mobilization): April 1, 2022
- Schedule Milestone #3 (Site Improvements): June 30, 2022

Liquidated Damages

- \$1,500.00 per day For Substantial Completion
- \$2,500.00 per day Per Schedule Milestones

AVAILABILITY OF DOCUMENTS

Online Planroom

www.x-rhodesplanroom.com

Book 1	Book 2	Book 3
 Introduction General Project Details IFB Instructions Submission Requirements Highlights: Bid Form MBE/WBE/EEO Goals Community Area Map 	Standard Terms & Conditions for Construction Contracts	 Technical Specifications Drawings (prepared by AOR)

Printer Contact Information

Cross Rhodes Print and Technologies

30 Eisenhower Lane North

Lombard, Illinois 60148

Contact Name: Kristy Weber

Telephone Number: 630-963-4700, ext 309

AVAILABILITY OF DOCUMENTS

Assist Agencies

PDC AS	SSIST AG	ENCIES
		spresent the interests of small, minority- and/ pbcchicago.com/doing-business/assist-agenc
10000000	African American Contractors Associa	
P.O. Box #19670 Chicago, IL 60619	Omar Shareef (312) 915-5960	aacanatlassoc@gmail.com aacanatl.org
G1160g0, 12 00025	Black Contractors United *	occorde, or g
12000 S Marshfield Ave	Carole Williams	bcunewera@att.net
Calumet Park, IL 60827	(708) 389-5730	blackcontractorsunited.com
	CANDO Corporation	
1633 S Michigan Ave	LaVerne Hall	LHall@candocorp.net
Chicago, IL 60615	(312) 488-9338	
Chathar	n Business Association: Small Business D	evelopment, Inc.
800 E 78th St	Melinda Kelly	melindakelly@cbaworks.org
Chicago, IL 60619	(773) 994-5006	cbaworks.org
	Chicago Urban League	
4510 S Michigan Ave	Jason Johnson	jjohnson@thechicagourbanleague.org
Chicago, IL 60653	(773) 451-3547	thechicagourbanleague.org
	Chicago Women in Trades *	1. 11
2444 W 16th St	Jayne Vellinga (312) 942-1444	jvellinga@cwit2.org chicagowomenintrades2.org
Chicago, IL 60608		chicagowomenintrades2.org
ATTN: Adam Waiss	ConstructConnect	
ATTN: Adam Weiss 111 W Washington, #1700	Cassidy Bailey	cassidy.bailey@constructconnect.com
Chicago, IL 60602	(800) 364.2059 ext. 7204	ConstructConnect.com
	tion Business Development Center at Pro	ricio Stato College
202 S Halsted St	Paul Murtagh	pmurtagh@prairiestate.edu
Chicago Heights, IL 60411	(708) 709-3692	prairiestate.edu
	Federation of Women Contractors *	
4210 W Irving Park Rd	Beth Doria	fwcchicago@aol.com
Chicago, IL 60641	(312) 360-1122	fwcchicago.com
Hi	spanic American Construction Industry A	Association
650 W Lake St, #415	Jorge Perez	jperez@haciaworks.org
Chicago, IL 60661	(312) 575-0389	haciaworks.org
	Illinois Black Chamber Of Commerce	
411 Hamilton Blvd, #1404	Kenyatta Fisher	larryivory@illinoisblackchamber.org
Peoria, IL 61602	(309) 740-4430	illinoisblackchamber.org
22/20/20/20/20/20/20/20/20/20/20/20/20/2	Latin American Chamber Of Commerce	The state of the s
3512 W Fullerton Ave	D. Lorenzo Padron	d.lorenzopadron@laccusa.com
Chicago, IL 60647	(773) 252-5211	faccusa.com
*******	Rainbow/PUSH Coalition	
930 E 50th St	John Mitchell	jmitchell@rainbowpush.org
Chicago, IL 60615	(773) 256-2766	rainbowpush.org
4750 5 74 - 0-	South Shore Chamber, Inc.	
1750 E 71st St Chicago, IL 60649	Tonya Trice (773) 955-9508	trice@southshorechamberinc.org southshorechamberinc.org
		southshorechamberincorg
	Women's Business Development Center Frieda Curry	t
8 S Michigan Ave, #400 Chicago, IL 60603	(312) 853-3477	fcurry@wbdc.org wbdc.org
cincago, ic cooos		
308 Circle Ave	Women Construction Owners & Execu Mary Kay Minaghan	mkm@mkmservices.com
Forest Park, IL 60130	(708) 366-1250	wcoeusa.org
101211011, 1200100	U.S. Minority Contractors Association	
1250 Grove Ave, #200	Larry Bullock	larry.bullock@usminoritycontractors.or
Barrington, IL 60010	(847) 852-5010	usminoritycontractors.org

TECH REVIEW MEETING

Date/Time

January 22, 2021 at 11:30 a.m. (Immediately following this meeting)

SITE VISIT

None has been scheduled

Notwithstanding

- Bidders are responsible for inspecting site.
- Existing Salt Dome is fully operational and may be executing a snow program, pending weather conditions. Bidders shall not impact facility operations.
- Proper PPE must be worn at all times on the site.
- Bidders shall comply with all COVID-19 protocols in accordance with CDC guidelines.

REQUEST FOR INFORMATION (RFI'S)

Sole Point of Contact

Patricia Montenegro, Contract Officer patricia.montenegro@cityofchicago.org

Deadline

Current: January 22, 2021 by 4:30 p.m.

Extended to: January 26, 2021 by 4:30 p.m.

Addenda

Two have been issued

BID DUE DATE/TIME

Due Date/Time

January 28, 2021 at 11:00 a.m. (Subject to Change via Addendum)

Virtual Meeting Details

Meeting Link: Salt Dome Grand Avenue ZOOM

Meeting Phone Number: 312-626-6799
Meeting ID: 828 8788 4370
Meeting Passcode: None required

NOTE: The Bid Opening will be streamed LIVE and will be RECORDED and AVAILABLE on our website for viewing on PBC's Home Page www.pbcchicago.com and on the Current Opportunity page for this project found here:

https://www.pbcchicago.com/opportunities/106447/

BID SUBMISSION REQUIREMENTS

If Hardcopy Submission

- Include two, single-sided copies in SEALED ENVELOPE
- Original Signatures (blue ink)
- Include 5% Bid Bond
- Label envelope 'BID DOCUMENTS' and include, at minimum, Contract Name and Number, Firm Name and Address; and day/time of bid opening
- Mail or hand-deliver/messenger to:

Public Building Commission of Chicago (PBC)

50 West Washington Street, Suite 200

Chicago, Illinois 60602

PBC offices will only be open from 9:00a.m. to 11:00a.m.

NOTE: Mail has been sporadic due to COVID-19. The PBC recommends firms submit their bid via hand-delivery/messenger or electronically

BID SUBMISSION REQUIREMENTS

If Electronic Submission

- One complete copy of bid document
- Original Signatures (blue ink) or Digital Signature
- Include Bid Bond
- Email to:

bids@pbcchicago.com AND patricia.montenegro@cityofchicago.org

PRE-AWARD MEETING

Date/Time


January 29, 2021 at 11:30 a.m.

(Subject to Change via Addendum)

NOTICE OF AWARD

Anticipated Schedule

- Anticipated release of the Notice of Award (NOA) is after
 February 2021 PBC Board of Commissioners Meeting
- Successful General Contractor will be required to provide compliant Certificate of Insurance and Payment and Performance Bond within 5 to 7 days of NOA issuance



BOOK 1 AND BOOK 2 HIGHLIGHTS

Budget, Staffing, and Additional Requirements

- Construction Budget (Book 1, Page 4) \$9,200,000.00
- Mandatory Project Staffing (Book 1, Page 6)
- Scheduling Software Requirements (Book 1, Page 6)
- Liquidated Damages (Book 1, Page 5)
- Project Labor Agreement (PLA) (Book 1, Page 12)

BOOK 1 AND BOOK 2 HIGHLIGHTS

Bidders and Joint Venture Opportunities

- List of Prequalified General Contractors (Book 1, Page 5) –
 Class A and B
- Schedule B Joint Venture Affidavit Scheduling Software Requirements (Book 1, Page 23)
 - ❖ JV Agreement and Certification Letter

BOOK 1 AND BOOK 2 HIGHLIGHTS

Basis of Award (Book 1, Pages 10-11)

- Award will be made to the Bidder submitting the lowest Total Award Criteria Figure (Line 9 of Bid Form) whose corresponding Total Base Bid (Line 8 of Bid Form) is within the Available Funds for the Project and is otherwise responsive to all requirements of the Contract Documents.
- Firms are required to fill out the entire BID FORM to be considered responsive.
- The Commission reserves the right to award Total Base Work Only or Total Base Work plus various Alternate scenarios delineated in the Bid Form depending on Available Funds.
- "Available Funds" is described as the total project budget less the budgeted planning, design, management, and supervision costs.

BOOK 1 AND BOOK 2 HIGHLIGHTS

Award Criteria Figure

- Maximum 70% Minority Journeywork, Apprentice, and Laborer
- Maximum 15% Female Journeywork, Apprentice, and Laborer

City Residency

50%

Community Hiring

7.5%


BOOK 1 AND BOOK 2 HIGHLIGHTS



PROJECT COMMUNITY AREA MAP

SALT DOME REPLACEMENT FACILITY (GRAND AVENUE) - C1598

Community Hiring MAP



SALT DOME REPLACEMENT FACILITY (GRAND AVENUE): COMMUNITY AREAS:

BOOK 1 AND BOOK 2 HIGHLIGHTS

THE BID FORM

Compliance

MBE/WBE PARTICIPATION

MBE/WBE Goal

16.33%, aggregate

MBE/WBE Special Conditions

Book 2, Article 23

MBE/WBE Certifications

- City of Chicago
- Cook County

Compliance

MBE/WBE COMPLIANCE

Documentation and Monitoring

- B2Gnow: MBE/WBE Compliance monitoring
- Established Business, Manufacturers, Suppliers, and Brokers
- Schedule D
- Schedule C



