I OPUELIC BUILDING COMMISSION « |

CONSTRUCTABILITY REVIEW SERVICES
Public Building Commission of Chicago
Richard J. Daley Center, Room 200

50 W. Washington Street

Chicago, Ilinois 60602 .
www.pbcchicago.com |

PUBLIC BUILDING COMMISSION OF CHICAGO

AND
RADA ARCHITECTS, LTD.
FOR

CONSTRUCTABILITY REVIEW SERVICES
PS3016D

Public Building Commission of Chicago
Richard J. Daley Center, Room 200
50 W. Washington Street
Chicago, Winois 60602

www.pbechicaga.com
FIRM NAME:
RADA Architects, Lid.
CONTACT NAME:
Rada Doyicheva
CONTACT TELEPHONE:
(312)856-1976
CONTACT EMAIL:
rada@rada-arch.com
DD :
ADDRESS 230 North Michigan Avenue, Suite 1900
Chicago, IL 60601

Mayor Lori E, Lightfoot
Chairman
Carina Sanchez
Executive Director




TABLE OF CONTENTS

Title Page
EXEGUION PAGE ©1vvvvueessiriaeassesssressesssasresessessssnssssiesontssiesshassss s assecs s bas s rears 1010 as 4 814084 p 184060 RRE bR b 3
TETMS ANG CONHIONS 110 1v.iv1ivsieeereiers st e e e s8R 8RR LR E L) bbb 5
Scope Of SErviCes & Task OMEI PTOCESS ...t b ras s R b0 14
SCHEAUIB A — COSE PIOPOSAL ......ovueeiuerieesssrs s sessrssssssesessssesiass et heds e AT S A RS S 08 e BSmEEEE R S R0 17
SCHEAUIE B — KBY PEISONNEE 1.1uvt ervuseeerrersrrssissscsissas st s s s s as s 008010 RA AR bR 19
EXNIDIE A = LEGAI ACHONS 1vv.ivvueirstisieess s e crisemss s s is s s 061 b 38388 SRR 23
EXhibit B — DISCIOSUIE AMITAVIE ...v.cvuerirveceiseresieciasis e esimsiaion s ss st sban stttk b 25
Exhibit C — Disclosure of REt@iNEU PATIES ......ccov.ierreeers et s sestesss s messssens st siseansanessssess 33
Exhibit D — Special Conditions Regarding the Utilization of MBE and WBE Firms ... 36
Exhibit £ — INSUMENGCE REQUINBIMEIS .....cvvrivirecr s rssensssnss s b s d bbb e bbb RS 52
l CN_PBC_JLB_RADAArchitects_ConstructabilityReviewSves_PS3016D_20190213 Page 2 of 55




EXECUTION PAGE
Constructability Review Services — PS3016D

THIS AGREEMENT (“Agreement”) effective as of February 43, 2019, but actually executed on the date witnessed,
is entered into by and between the Public Building Commission of Chicago, a municipal corporation of the State of
linois, having its principal office at Room 200, Richard J. Daley Center, 50 West Washington Street, Chicago, Hinois
60602, (the "Commission" or “PBC"), and RADA Architects, Ltd. with offices at 233 North Michigan Avenue, Suite
1900, Chicago, IL 0601 (the "Consuliant").

RECITALS

WHEREAS, the Commission is a municipal corporation organized and operating under the Constitution and
laws of the State of Iflinois and on behalf of various governmental agencies including, but not limited fo, the City of
Chicago, the Chicago Public Library, the Chicago Park District, the City Colleges of Chicago, and the Chicago Board
of Education, {referred to individually or collectively, as the case may be, in this Agreement as the “User Agency'},
and intends fo undertake the construction, improvement andfor renovation of one or more projects in Chicago, lHinois
(the “Project”);

WHEREAS, the Commission requires certain professional services described in the Agreement in
connection with the Project and desires to retain the Consultant on the terms and conditions set forth in the
Agreement to perform such Services; and

WHEREAS, the Consuftant desires to be so refained by the Commission and has represented to the
Commission that the Consultant has the knowledge, skill, experience and other resources necessary to perform the
Services in the manner provided by the Agreement; and

WHEREAS, the Consultant represents fhat it is qualified and competent by education, training, and
experience to prepare drawings, specifications and construction documents necessary o complete the Project(s) in
accordance with standards of reasonable professional skill and diligence and to review drawings, specifications and
documents prepared by others for conformity with design standards established by the Commission; and

WHEREAS, the Commission has relied upon the Consultant's representations in selecting the Consultant;
and

WHEREAS, in reliance upon the Consultant's representations, the Commission has selected the Consultant
to perform the Services on the terms and conditions set forth in this Agreement as modified from fime fo time by
Task Order.

NOW,THEREFORE, the parties have executed this Agreement on the terms and conditions that follow:
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EXECUTION PAGE
Constructability Review Services — PS3016D

This Agreement is executed by the Commission and the Consultant stated below and made effective by such
execution pursuant to its terms.

PUBLIC BUILDING CO SION OF CHICAGO
f

Lori E. Lightfoot Date
Chairman

— f
~ . T—

By: “/}Emé %/)/ &hs 9

Lori Arfy Lyp’sﬂr Date
Cretary '
RADA ARCHITECTS, LTD. E % /
By:

Print Name: Radosveta Doytcheva
/
Title: President
County of_COOK AFFIX CORPORATE
State of linois SEAL, IF ANY, HERE

Subscribed and sworn before me by Radosveta DO\!W\/D
as Pl" U)IJM’F of p'A'DP‘ Ptrm‘m ﬁHﬂay of &6}1&1‘20_'4

JINA SON
W : Official Seal
Notary Public Notary Public - State of Illinois
2 D My Commission Expires Mar 11, 2023
My Commission Expires 7-71 | l l 7"6 ; .

Approved as to Form and Legality:
v aa \5{) M A 7

Neal & Leroy, e Date
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TERMS AND CONDITIONS

1. Recitals. The Recitals set forth on the Execution Page of this Agreement are hereby incorporated herein by
reference.

2, Definitions. The herein words and phrases have the following meanings for purposes of this Agreement.

a.

Agreement means this Professional Services Agreement for Constructability Review Services, including all
schedules, exhibits or documents attached hereto andfor incorporated by reference herein, and all
amendments, supplements and/or Task Orders made in accordance with the terms hereof.

Commission means the Public Building Commission of Chicago, a municipal corporation organized under
the Public Building Commission Act of the State of lllinois, as amended, or its duly authorized officers or
employees.

Consultant means the company or other enfity identified in this Agreement, and such successors or
assigns, if any, as may be authorized to perform the Services required by the terms and conditions of this
Agreement.

Deliverables means the documents, in any format (electronic or hard copy) requested by the Commission,
including without limitation drawings, plans, reporis, forms, recommendations, and analyses, that the
Consultant is required under this Agreement to provide to the Commission.

Equipment means the arlicles or physical resources, fangible or intangible, including but not limited fo,
hardware, firmware or software enabling the Commission to implement the Projects and Consultant to
perform the Services under this Agreement.

Executive Director means the person employed by the Commission as ils Executive Director or the duly
authorized representative thereof.

Key Personnel means those job fifles and persons as identified in such positions in the Request for
Proposals response and accepted by the Commission,

“OCDM” (or “the System”) refers to the PBC's designated On-line Collaboration and Document
Management System. It shall be used by the Consultant to frack the Work, manage Project(s), and follow
the Commission's procedures for electronic submission and receipt of documents as directed by the
Commission Representative

Services means collectively, the dutles, responsibilities and tasks that are necessary in order for the
Consultant to provide Constructability Review Services to the Commission, and other resources as required
by the Commission, for the ongoing development of the Commission's projects as described in the Request
for Proposal Scope of Services and this Agreement.

Sub-consultant or Subcontractor means a parinership, firm, corporation or other legal entity other than
the Consultant hired by the Consultant to perform professional services including, but not limited to: labor,
materials and/or equipment, related to the performance of the Services and/or improvement of the Project.

3. Incorporation of Documents. The Resolution passed by the Board of Commissioners of the Commission on

October 1, 2009, conceming ufilization of minority business enterprises ("MBE") and women business
enterprises ("“WBE"), as the same may be amended from time to time, is hereby incorporated in and made a parl
of this Agreement, By executing this Agreement, Consultant acknowledges and agrees that Consultant is
familiar with the contents of said Resolution and will comply fully with all applicable portions thereof in performing
the Services.
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4. Engagement and Standards for Performing Services.

a. Engagement. The Commission hereby engages the Consultant, and the Consultant hereby accepts such
engagement, to provide the Services described in this Agreement, as the same may be amended, in writing,
from time to time by mutual agreement of the Commission and the Consultant.

b. Performance Standard. The Consultant represents and agrees that the Services performed under this
Agreement will proceed with efficiency, prompiness and diligence and will be executed in a competent
and thorough manner, in accordance with reasonable professional standards in the field consistent with
that degree of skill and care ordinarily exercised by organizations providing Key Personnel performing
services of a scope, purpose, and magnitude comparable with the Services to be performed under this
Agreement. If in the course of performing the Services, Consultant identifies any condition, situation, issue
or problem that may impact the performance of the Services or the Project, Consultant shall promptly
provide notice to the Commission.

¢. Consultant's Personnel. The Consultant agrees that it will assign at alt times during the term of the
Agreement the number of experienced, appropriately trained employees necessary for the Consultant fo
perform the Services under this Agreement and in the manner required by this Agreement and any assigned
Task Order. Consuitant must not reassign or replace Key Personnel without the written consent of the
Commission. Consultant must ensure that all Services and Deliverables that require the exercise of
professional skills or judgment are accomplished by professionals qualified and competent in the applicable
discipline and appropriately licensed, if required by law. Consultant must maintain current copies of any
such licenses and provide such copies, upon request, to the Commission. Consultant remains responsible
for the professional and technical accuracy of all Services and Deliverables furnished, whether by the
Consultant or others on its behalf. Consultant must at all times use its best efforts on behalf of the
Commission to assure timely and satisfactory rendering and completion of the Services. Consultant must
perform all Services in accordance with the terms and conditions of this Agreement, and any assigned Task
Order, to the reasonable satisfaction of the Commission. All Deliverables must be prepared in a format
satisfactory to the Commission and delivered in a timely manner consistent with the requirements of this
Agreement. The Commission may at any time in writing notify the consuitant that the Commission will no
longer accept performance of Services under this Agreement by one or more Key Personnel listed in the
Agreement. Upon that notice, Consultant must suspend the Key Personnel from performing Services under
this Agreement and must replace the Key Personnel with a person or persons with comparable professional
credentials and experience. Such replacements are subjected to the reasonable approval of the
commission. Consultant must request approval from the Commission prior to assigning Key Personnel
using the Personnel Approval Form (Exhibit C fo this Agreement).

d. Independent Contractor. In performing the Services under this Agreement, Consultant shall at alf times be
an independent contractor, and does not and must not act or represent itself as an agent or employee of the
Commission or the User Agency. As an independent contractor, Consultant is solely and wholly responsible
for determining the means and methods for performing the Services. The Agreement will not be construed
as an agreement of parinership, joint venture, or agency.

e. Limitations on Sub-Consultants and Subcontractors. Consultant must not use any business or
individual who Is disqualified by the Commission or debarred under any other govermnmental agency’s
procedtres to provide the Services under the Agreement.

f.  Failure to Meet Performance Standard. If the Consultant fails to comply with its obligations under the
standards of the Agreement, the Consultant must perform again, at its own expense, all Services required to
be re-performed as a direct or indirect result of that failure. Any review, approval, acceptance or payment
for any of the Services by the Commission does not refieve Consultant of its responsibility to render the
Services and Deliverables with the professional skill and care and technical accuracy required by the
Agreement. This provision in no way fimits the Commission’s rights against the Consultant, either under the
Agreament, at iaw or in equily.

g. Changes to the Services. The Commission may from time to time, request changes to the terms of the
Agreement, Task Order or the Services of the Consultant to be performed hereunder. Such changes,
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5,

6.

including any increase or decrease in the amount of compensation and revisions 1o the duration of the
Services or timetable for Deliverables, which are mutually agreed upon by and belween the Commission
and Consuitant, shall be incorporated in a written amendment fo this Agreement or the Task Order. The
Commission shall not be liable for any changes absent such written amendment.

h. Non-appropriation of Funds. If funds have not been appropriated in full or in part, the Commission has
the right to terminate the Agreement. Such termination will be considered a termination for convenience.
The Commission will not authorize the Consultant to provide services under this Agreement unless sufficient
funds are approptiated to pay for the services.

I Firearms. The PBC is committed to providing a safe and secure workplace for the benefit of its employees,
consultants, contractors and the general public; therefore, threatening behavior by any person on or about
the PBC office premises, project sites and any place in which PBC business is conducted is prohibited.
Further, possession of firearms, explosives, or other weapons anywhere on PBC property and project sites
or while conducting PBC business is prohibited. Employees and contractors must, at a minimum, comply
with ali federal, state and local faws relating to the possession and use of firearms, including the llinois
Firearm Concealed Carry Act, 430 ILCS 66/1, et. seq.; the lllinois Criminal Code — Article 5, Deadly
Weapons, 720 {LCS 5/Art. 24 et. seq.; and the City of Chicago Firearms and Other Weapons Ordinance,
Chicago Municipal Code, Sec. 8-24-005, et. seq. Further, as a condifion of employment and/or contract,
individuals may not bring weapons onto PBC premises or project sites (including parking lots), even in
situations where such conduct would be allowed under the cited laws.

. Minimum Wage. Consultant must comply with the City of Chicago Minimum Wage Ordinance (02014-
0680; Chapter 01-24, et. seq., of the Municipal Code of the City of Chicago), as may be amended. A copy
of the Ordinance may be downloaded from the Chicago City Clerk's website at
https://www.chicago.gov/content/dam/city/depts/mayor/supp_info/Minimum%20Wage/0201
4-9680.pdf. If the payment of prevailing wage Is required and the prevailing wage is higher than the
Minimum Wage, then Consultant must pay the prevailing wage.

k. Participation by Other Government Agencies. Other Local Government Agencies (defined examples
below) may be eligible to participate in this Contract if (a) such agencies are authorized, by law or their
governing bodies, to execute such purchases, (b) such authorization is consented to by the Commission,
and (c) such purchases have no net adverse effect of the Commission and result in no diminished services
form the Contractor to the Commission. Examples of such Local Government Agencies are the following:
Chicago Board of Education, Chicago Park District, City College of Chicago, Chicago Transit Authority, and
Chicago Housing Authority. Please note this list is not exhaustive, only a sample. Said purchases will be
made upon the issuance of a purchase order directly form the Local Government Agency. The Commission
will not be responsible for payment of any amounts owed by any other Local Government Agencles and wil
have no liability for the acts of omissions of any other Local Government Agency.

Representations and Warranties. Consultant represents, warrants and covenants that (a) it will comply with all
laws and regulations in performing the Services; (b} it will perform the Services in accordance with the terms and
conditions of the Agreement in a professional and workmaniike manner consistent with beslt industry standards
and practice; (c) it possesses all right, power and authority to enter into this Agreement; (d) all Deliverables shall
be original works of Consultant or that Consultant shall have ali rights necessary to provide such Deliverables;
and (e} neither the Services, Deliverables or any other materials or any part thereof, provided to the Commission
shall infringe any patent, copyright, trademark, trade secret or other proprietary right of a third party. If any
Services performed by Consultant fail to meet the above warranties, then without fimiting any other remedies at
law or In equity, Consultant shall promptly correct or re-perform any such affected Services at no cost to the
Commission. Further, Consultant acknowledges that the Commission has entered or will enter into agreements
with third party vendors to provide a third-party data hosting site and a disaster recovery site. Consuitant agrees
to abide by all rules, regulations and other requirements prescribed by such third-party vendors in order to gain
access to the Equipment and perform the Services required by this Agreement.

Duties and Obligations of Consultant.
a. Nondiscrimination. The Consullant agrees that in performing this Agreement it shall not discriminate
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against any worker, employee or applicant for employment, or any member of the public, because of race,
creed, gender, color, national origin or disability, or otherwise commit an unfair labor practice. Attention is
called to applicable provisions of the Civil Rights Act of 1964, 88-352, July 2, 1964, 78 Stat. 241 el. Seq. the
Americans with Disabilities Act of 1990, 42 U.S.C. 12010 et. Seq., the Age Discrimination Act, 43 U.S.C.
Sec, 6101-6106 (1981); Hinois Human Rights Act 775 ILCS 5/1-101 et Seq. and the Public Works
Employment Discrimination Act 775 ILCS 10/0.0 1 through 10/20, the Chicago Human Rights Ordinance,
Chapter 2-160, Section 2-160-010 et seq. of the Municipal Code (1990), as amended, and a Resolution
passed by the Board of Commissioners of the Public Building Commission of Chicago on October 1, 2609,
concerning participation of Minority Business Enterprises and Women Business Enterprises on conlracts
awarded by the Commission. The Consuitant will furnish such reports and information as requested by the
Commission or the Illinois Department of Human Relations or any other administrative or governmental
entity overseeing the enforcement, administration or compliance with the above referenced laws and
regulations.

b. Employment Procedures, Preferences and Compliances. Salaries of employees of Consuliant
performing work under this Agreement shall be paid unconditionally and not less often than once a month
without deduction or rebate on any account except only such payroll deductions as are mandatory or
permitted by the applicable law or regulations. Attention is called fo [lllinois Compiled Statutes, 1992
relating to Wages and Hours including 820 ILCS 130/0.01 through 130/12 thereof (Prevailing Wage Act), 30
ILCS 570/1 through 570/7 (Employment of lllinois Workers on Public Works Act) and 30 ILCS 560/0.01
through 560/7 (Public Works Preference Act).] The Consultant shall comply with all applicable “Anti-
Kickback" laws and regulations, including the “Anti-Kickback™ Act of June 13, 1934 (48 Stat. 948; 62 Stat.
740; 63 Slat. 108; 18 U.S.C. § 874; 40 U.S.C. § 276¢) and the lllincis Criminal Code of 1961 720 ILCS
B/33E-1 et. seq. If, in the performance of this Agreement, there is any direct or indirect kickback, the
Commission shall withhold from the Consultant, out of payments due to it, an amount sufficient to pay
employees underpaid the difference between the salaries required hereby to be paid and the salaries
actually paid such employees for the total number of hours worked. The amounts withheld shall be
disbursed by the Commission for and on account of the Consultant fo the respective employees to whom
they are due.

¢. Ethics. The Consultant has read and agrees to comply with all provisions of the Code of Ethics Resolution
passed by the Commission on October 3, 2011, which is available on the Commission’s website at
www.pbcchicage.com/pdfRES PBC_ecr CodeofEthicsConsolApril%202013_20130405.pdf  and is
incorporated into this Agreement by reference, Any contract negotiated, entered into, or performed in
violation of any of the provisions of this Section will be voidable by the Commission.

d. Inspector General. The Consultant and its subconsultants, including all officers, directors, agents, partners
and employees of such entities shall cooperate with the Inspector General of the Public Building
Commission in any investigation or hearing undertaken pursuant to Public Building Commission Resolution
7576 adopted by the Board of Commissioners of the Public Building Commission of Chicago on October 1,
2010. On projects funded by the City of Chicago, the Consultant and its subconsultants, including all
officers, directors, agents, pariners and employees of any such entities, shall cooperate with the inspector
General of the City in any investigation or hearing undertaken pursuant to Chapter 2-56 of the Chicago
Municipal Code. Each Consultant understands and will abide by all provisions of Chapter 2-56 of the

| Municipal Code of Chicago. All Consultants will inform their respective subconsultants of this provision and

require compliance herewith. Consultant shall cooperate and comply with the Inspector General of the User

Agency in any investigation or hearing undertaken pursuant to the enabling ordinance or resolution

pertaining to the authority of such Inspector General that has been promulgated by such User Agency.

e. Delays. The Consultant agrees that no charges for damages or claims for damages shall be asserted by it
against the Commission for any delays or hindrances from any cause whatsoever during the progress of
any portion of the Services, Such delays or hindrances, if any, shall be compensated for by an extension of
time to complete the Services, for such reasonable period as may be mutually agreed upon between the
parties, it being understood, however, that the agresment of the Commission to allow the Consultant to
complete the Services or any part of them after the time provided for the completion thereof herein shall in
no way operate as a waiver on the part of the Commission of any of its rights hereunder.
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f. Records. The Consultant shall maintain accurate and complete records of expenditures, costs and time
incurred by Consultant in connection with the Project and the Services. Such records shall be maintained in
accordance with recognized commercial accounting practices. The Commission may examine such records
at Consultant's offices upon reasonable notice during normal business hours. Consultant shall retain all
such records for a period of not less than five calendar years after the termination of this Agreement.

g. OCDM System. The Commission may require the Consultant lo use the Commission's Online
Collaboration Document Management System ("OCDM") in performing the Services and the assigned Task
Order. At the direction of the Commission, the Consultant must follow the OCDM procedures and submit
progress reports and other Deliverables through the OCDM System. The Consultant must attend courses
and receive training on the OCDM System provided by or on behalf of the Commission. Any costs incurred
by Consultant as a result of the attendance of Consultant’s personnel at OCDM System courses are not
compensable by the Commission.

h. Time of Essence. The Consultant acknowledges and agrees that time is of the essence in the
performance of this Agreement and that timely completion of the Services is vital to the completion of the
Project by the Commission. Consultant agrees to use ifs best efforts to expedite performance of the
Services and the assigned Task Order and performance of all other obligations of the Consultant under this
Agreement and any other agreement entered into by the Commission which are managed or administered
by the Consultant as a result of the Consultant's engagement hereunder.

i, Compliance with Laws. In performing its engagement under this Agreement, the Consuitant shall comply
with all applicable federal, state and local faws, rules and regulations including but not limited to, those
referenced in subparagraphs (a) and {b) above.

j.  Progress Meetings. Meetings to discuss the progress of the Project and/or to review the performance of
the Consultant may be scheduled upon the Commission's request, at mutually agreeable times and
locations, and the Consultant agrees fo cause such meetings to be attended by appropriate personnel of the
Consultant engaged in performing or knowledgeable of the Services.

7. Term.

a. The term of this Agreement is three (3) years with two (2) successive one (1) year renewal options at the
sole discretion of the Commission. This agreement may be terminated by the Commission, with cause,
upon thirty {30) days' notice to the Consultant and, provided further, that this agreement may be terminated
at any time during the term by mutual agreement of the parties.

b. The Commission shall have the right, at any time, to terminate the term of this Agreement, with or without
cause, by written notice given to the Consultant at least thirty (30) days prior to the effective date of
termination. In addition, the Commission shall have the right, at any time and from time to time, with or
without cause, o suspend the performance of the Consultant hereunder with respect to all or any part of the
Services, by written notice given to the Consultant at least five (6) days prior to the effective date of
suspension. Termination or suspension of this Agreement shall not refieve the Consultant from liability for
the performance of any obligation of the Consultant under this Agreement performed or to have been
performed by the Consuitant on or before the effective date of termination or suspension. Provided the
Consultant is not in default under this Agreement at the time of termination or suspension, the Commission
agrees to pay to the Consultant, in accordance with the terms of this Agreement, all compensation and
reimbursements due to the Consultant for periods up to the effective date of termination or suspension. In
no event shall the Commission be liable fo the Consultant for any loss, cost or damage which the Consultant
or any other pary may sustain by reason of the Commission terminating or suspending this Agreement as
provided herein; provided, however, that the Commission may, in its sole discretion, reimburse the
Consultant for actual expenses approved by the Commission.
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C.

If the Project, in whole or substantial part, is stopped for a period longer than thirty {30} days under an order
of any court or other governmental authority having jurisdiction of the Project, or as a result of an act of
government, such as a declaration of national emergency making materials unavailable, through no act or
fault of the Consultant, or if the Commission fails fo make any payment or perform any other obligation
hereunder, the Consultant shall have the right to terminate this Agreement, by written notice given to the
Commission at least seven (7) days prior to the effective date of termination, and shall have the right fo
recover from the Commission all compensation and reimbursements due to the Consultant for periods up to
the effective date of termination.

8. Task Orders.

a.

Task Order Service Requests. During the term of the Agreement, the Commission may issue one or more
requests or solicitations for specific Services to be performed under the Agreement (a “Task Order Service
Reguest’ or “TOSR” or "RFP*), Each such Task Order Request will identify the Project, describe the specific
Services to be performed, the desired completion date, and any other information or documents to be
provided by the Consultant in responding to the Task Order Service Request.

Task Order Proposals. Consultant must submit to the Commission a written response to the Task Order
Service Requesl by providing the information and documents requested (the "Task Order Proposal’). The
Task Order Proposal will propose a schedule, key personnel, budget, Deliverables, and any other
information or documents listed in the Task Order Service Request. The Task Order Proposal must be
submitted within the time specified in the Task Order Service Request. Any costs associated with the
preparation of such Task Order Proposal are not compensable under the Agreement and the Commission is
nol liable for any such costs.

Review Process. The Commission will review the Task Order Proposal and may elect to approve it, reject
it, or use it as a basis for further negotiations with the Consultant regarding the Task Order and specific
Services fo be performed and/or Deliverables to be provided. If the Commission and Consultant negotiate
changes to the Task Order regarding the specific Services and/or Deliverables to be provided, Consultant
must submit a revised Task Order Proposal (based upon such negotiations) to the Commission.

Notice of Approval of Task Orders. All Task Orders are subject to the written approval of the Commission
and no Task Order will become binding upon the Commission untit it is approved in writing by the Executive
Director (or designee). Absent approval of a Task Order, as described below, the Commission will not be
obligated to pay or have any liabifily to Consultant for any Services or Deliverables provided by Consuitant
pursuant fo such Task Order. An approved Task Order shall include, a signed approval on Commission
letterhead, Consultant's proposal, approved Certificate of Insurance, and an approved MBE/WBE
Compliance plan.

No Obligation. Consultant acknowledges and agrees that the Commission is under no obligation to issue
any Task Orders, and that it is within the Commission’s discretion whether to include Consultant in any
solicitation for Task Order Proposals.

9, Compensation of Consultant; Submission of Invoices through QCDM. The total amount of compensation

to be paid by the Commission during the term of this Agreement shall by based on each duly approved Task
Order, but in any case, shall not exceed the sum of $1,500,000 (Cne Million Five Hundred Thousand Dollars and
no/100). The Commission shall compensate the Consultant for the Services in the manner set forth in Schedule
A of this Agreement, or as modified by written authorization. The Consultant shall submit all invoices, no more
frequently than once every thirty (30) days, in electronic format using the OCDM System. Alf submitted invoices
shall include a cover page as provided by the Commission and the assigned Task Order number. Failure fo
submit invoices through the PBC's OCDM will result in defayed or non-payment to the Consultant.

10. Rights and Obligations of Commission. In connection with the administration of the Project by the
Commisston and the performance of this Agreement by the Consultant, the Commission shall have the following
rights and obligations, in addition to those provided elsewhere in this Agreement:

a.

Information. The Commission shall provide the Consultant all reasonably requested Information
concerning the Commission's requirements for the Project and the Services.
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h.

Review of Documents. Subject to the provisions of subparagraph 5(d) above, the Commission agrees 1o
make a reasonable effort to examine documents submilted by the Consultant and render decisions
pertaining thereto with reasonable prompiness.

Site Data. To the extent the Commission determines to be necessary for the Consultant to perform the
Services, the Commission may furnish to the Consuitant information concerning the nature of the Project,
existing conditions and other data or reports pertaining to the site and the proposed development thereof.

Tests and Reports. The Commission may also furnish structural, civil, chemical, mechanical, soil
mechanical andlor other tests and reporis if determined by the Commission in its sole discretion to be
necessary in order for the Consultant to perform the Setvices.

Legal, Auditing and other Services. The Commission shall arrange and pay for such legal, auditing,
insurance counseling and other services as the Commission, in its sole discretion, may determine to be
required for the Consultant to perform the Services. Such payments shall not include legal or auditing
expenses arising out of or relating to any errors or omissions, or claimed errors or omissions, of Consuitant,

Designated Representatives. The Commission may designate, at its sole discretion, one or more
representatives authorized to act in its behalf.

Ownership of Documents. All documents, data, studies and reports prepared by the Consullant or any
party engaged by the Consultant, pertaining to the Services shall be the property of the Commission,
including copyrights.

Audits. The Commission shall have the right to audit the books and records of the Consullant on all
subjects relating to the Services.

11. Indemnification of Commission and Third Parly Vendors. The Consultant hereby agrees to indemnify, keep
and save harmless the Commission and the User Agency and their respective commissioners, board members,
officers, agents, officials and employees and any third party hosting site or disaster recovery site from and
against all claims, demands, suits, losses, costs and expenses, including but not limited to, the fees and
expenses of attorneys, that may arise out of or be based on any injury to persons or property that is or is claimed
to be the result of an error, omission or act of the Consultant or any person employed by the Consultant to the
maximum extent permitted by applicable law.

12. Insurance to be Maintained by Consultant. The Consuliant shall purchase and maintain at alf times during
the performance of Services hereunder, for the benefit of the Commission, and the Consultant, instrance
coverage as set forth in Exhibit E - Insurance Requirements.

13. Default.

a.

Events of Defaultt Any one or more of the following occurrences  shall
constitute an Event of Default under this Agreement:

i, Failure or refusal on the part of the Consultant duly to observe or perform any obligation or Agreement
on the part of the Consultant contained in this Agreement, which failure or refusal continues for a period
of ten (10) days {or such longer period as the Commission, in its sole discretion, may determine if such
failure is not capable of being cured within such ten (10) day period) after the date on which written
notice thereof shall have been given to the Consultant by the Commission,

ii. Failure of Consultant to perform the Services to the standard of performance set forth in this
Agreement;

fi. Any representation or warranty of the Consultant set forth herein or otherwise delivered pursuant to this
Agreement shall have been false in any material respect when so made or furnished;

iv. The Consultant becomes insolvent or ceases doing business as a going concern, or makes an
assignment for the benefit of creditors, or generally fails to pay, or admits in wriling its inability to pay,
its debls as they become due, or files a voluntary petition in bankruptoy, or is adjudicated a bankrupt or
an insolvent, or files a petition seeking for itself any reorganization, arrangement, composition,
readjustment, liquidation, dissolution, or similar arrangement under any present or future statute, law or
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regulation relating to bankruptcy or insolvency, or files an answer admitting the material allegations of a
petition filed against it in any such proceeding, or applies for, consents to or acquiesces in the
appointment of a trustee, receiver, liquidator or other custodian of it or of all or any substantial part of its
assets or properties, or if it or its principals shall take any action in furlherance of any of the foregoing;
oF

v. There shall be commenced any proceeding against the Consultant seeking reorganization,
arrangement, readjustment, liquidation, dissolution or similar relief under any present or future statute,
law or regulation relating to bankruptcy which is not vacated, stayed, discharged, bonded or dismissed
within sixty (60) days thereof, or there shall be appointed, without the Consultant's consent or
acquiescence, any trustee, recelver, liquidator or other cuslodian of Custodian or of all or any
substantial part of the Consultant's assets and properties, and such appointment shail not have been
vacaled, stayed, discharged, bonded or otherwise dismissed within sixty (60) days thereof.

vi. Failure of the Consultant to comply at all times with the requirements of relevant Federal, State, and
Municipat Codes, Rules, Regulations, including but not limited to Chicago Municipal Code Section 4-6-
250 and Chicago Municipal Code Section 4-6-260.

b. Remedies. If an Event of Default shall occur and be continuing, then the Commission may exercise any
right, power or remedy permitted to it by law or in equity and shall have, in particular, without limiting the
generality of the foregoing, the right to terminate this Agreement upon written notice to the Consultant, in
which event the Commission shall have no further obligations hereunder or fiabiiity to the Consultant except
as to payment for Services actually received and accepted by the Commission through the effective date of
termination. No course of dealing on the part of the Commission or delay or failure on the part of the
Commission to exercise any right shall operale as a waiver of such right or otherwise prejudice the
Commission’s rights, powers or remedies.

c. Remedies not Exclusive. No right or remedy herein conferred upon or reserved to the Commission is
exclusive of any right or remedy herein or by law or equity provided or permitted, but each shall be
cumulative of every other right or remedy given hereunder or now or hereafter existing at law or in equity or
by statute or otherwise, and may be enforced concurrently therewith or from time to time.

14, Confidentiality. All of the reports, information, or data prepared or assembled by the Consultant under this
Agreement are confidential, and the Consultant agrees that such reports, information or data shall not be made
available to any party without the prior written approval of the Commission. In addition, the Consuitant shall not,
without the prior written consent of the Commission, prepare or distribute any news releases, articles, brochures,
advertisements or other materials concerning this Agreement, the Project, the Services or any assigned Task
Order. Consultant acknowledges that it is entrusted with or has access to valuable and confidential information
and records of the Commission and User Agency. Consultant must at all times act in the best interests of the
Commission and User Agency consistent with the professional obligations assumed by Consultant in entering
into this Agreement. Consultant promises to cooperate with the officials, employees and agents of the
Commission and User Agency in furthering the Commission’s and User Agency's interests.

15. Assignment. The Consultant acknowledges that the Commission is induced to enter into this Agreement by the
personal qualifications of the principals, staff and employees of the Consuitant and agrees, therefore, that
neither this Agreement nor any right or obligation hereunder may be assigned by the Consultant, in whole or in
part, without the prior written approval of the Commission. The Commission expressly reserves the right to
assign or otherwise transfer all or any part of its interests hereunder without the consent or approval of the
Consuitant.

16. Personnel. The Consultant further acknowledges that the Consultant has represented to the Commission the
availability of certain members of the Consuitant's staff who will be assigned to the Project, and agrees,
therefore, that in the event of the unavailability of such members, the Consultant shall so notify the Commission
in writing, and, upon the approval of the Executive Director, shall assign other qualified members of the
Consultant's staff, to the Project.

17. Relationship of Parties. The relationship of the Consultant to the Commission hereunder Is that of an
independent contractor, and the Consultant, except to the extent expressly provided to the contrary in this
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Agreement, shall have no right or authority to make contracts or commitments for or on behalf of the
Commission, to sign or endorse on behalf of the Commission any instruments of any nature or to enter into any
obligation binding upon the Commission. This Agreement shall not be construed as an Agreement of
partnership, joint venture, or agency.

18. Miscellaneous.

a.

Counterparts. This Agreement may be executed in any number of counterparts, any of which shall be
deemed an original.

Entire_Agreement. This Agreement constitutes the entire understanding and Agreement between the
parties hereto and supersedes any and all prior or contemporaneous oral or writien representations or
communications with respect to the subject matter hereof, all of which communications are merged herein.
This Agreement shall not be modified, amended or in any way altered except by an instrument in writing
signed by both of the parties hereto.

Force Majeure. Neither of the parties shall be liable to the other for any delay or failure in performance
hereunder due lo causes which are beyond the conirol of the party unable to perform. If a force majeure
ocours, fhe party delayed or unable to perform shall give prompt nofice to the other parly, and the
Commission may, at any time during the continuation of the force majeure event, elect to suspend the
performance of the Consultant under this Agreement for the duration of the force majeure. The Commission
shall not be obligated to pay for Services to the extent and for the duration that performance thereof is
delayed or prevented by force majeure, but, provided the Consultant is not in default of any obligation of the
Consultant hereunder, the Commission shall pay to the Consultant, according to the terms hereof, all
compensation and reimbursements due to the Consuitant for periods up to the effective date of suspension.

Governing Law. This Agreement has been negotiated and executed in the State of Ifinois and shall be
construed under and in accordance with the internal laws of the State of lllinois.

No Waiver. The waiver by either parly of any breach of this Agreement shall not constitule a waiver as to
any succeeding breach.

Notices. Al notices required to be given hereunder shall be given in writing and shall be hand delivered or
sent by United States certified or registered mail, postage prepaid, addressed to Commission and to the
Consultant at their respective addresses set forth above. If given as herein provided, such notice shall be
deemed to have been given on the date of delivery, if delivered by hand, and on the second business day
after mailing, if given by mail. The Commission or the Consultant may, from time to time, change the
address to which notices hereunder shall be sent by giving notice to the other party in the manner provided
in this subparagraph.

Severability. In the event that any provisions of this Agreement shall be invalid, illegal or unenforceable,
the validity, legality and enforceability of the remaining provisions shall not in any way be affected or
impaired thereby.

Successors and Assigns. Except as otherwise provided herein, this Agreement shall be binding upon and
inure to the benefit of each of the parties hereto and their respective successors and assigns.

Consultant’s Authority, Execution of this Agreement by the Consultant is authorized by a resolution of its
Board of Directors, if a corporation, or similar governing document if a partnership or a joint venture, and the
signatures(s) of each person signing on behalf of the Consultant have been made with complete and full
authority to commit the Consuitant fo all terms and conditions of this Agreement, including each and every
representation, certification and warranty contained or incorporated by reference in it
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SCOPE OF SERVICES & TASK ORDER PROCESS

BACKGROUND AND SCOPE OF SERVICES

A. INTRODUCTION

Created as an independent governmental unit, the Public Building Commission of Chicago (the “PBC” or “Commission”) plans,
designs, builds, and renovates, public facilities for governmental agencies in the Chicago and Chicagoland area (hat reflect the
highest standards of environmental and economic sustainability. Our clients include, but are not limited to, the City of Chicago,
Chicago Public Schools, Chicago Public Library, Chicago Park District, Chicago Fire Department, City of Chicago Department of
Fleet and Facility Management, City Colleges of Chicago, Metropolitan Water Reclamation District, and Cook County.

The PBC s currently soliciting qualifications and proposals from firms interested in providing Constructability Review Services
{"Services”} to the PBC.

The PBC accepts and encourages Joint Venture Parinerships and strongly encourages participation with MBE or WBE firms.
Respondents interested in Joint Venture Partnerships must have the appropriate licensure/qualifications, and combined financial
and technical capacity required by this solicitation.

A completed Disclosure Affidavit (Exhibit B) must be submitted by fims interested in submitling as joint venture entity.
Respondents must submit a copy of the entity's Joint Venture Agreement which clearly identifies the resources, capabilities, and
capacity of each joint venture firm available to be allocated to the performance of the Agreement,

B. INTENT

The intent of this Request for Proposals ("RFP") is to identify and prequalify Constructability Review Firms to provide
Constructabllity Review Services for various projects thal may be undertaken by the Commission. It is the intent of the
Commission to generate a pool of firms to perform the Services. Qualified firms Interested in submitting proposals to provide such
services are required to follow the guidelines and instructions contained in this RFP. The PBC, at its sole discretion, may choose to
retain none, one, or more firms to perform the Services.

C. SCOPE OF SERVICES

The Commission is seeking a firm to provide constructability review services for various projects, The services may inciude, but
are not limited to: reviewing design documents at all phases of a project, provide reports detailing any and all issues, including
identifying any alleged design errors and/or omissions, built-in flaws, site logistics and constraints that may impact construction
material or contractor procurement, work activiies, construction costs, and overall project defivery schedule. In addition prepare
and maintain detailed lessons learned and best practices logs, as requested.

The Selected Respondent(s) shall, at all times, work collaboratively with the Commission, the corresponding Design Team, any/all
Sub-Consultants, Contractors, Construction Managers, and Design-Builders, as well as all regulatory agencies throughout the life
of the project.

The general administration and coordination activities to be performed by the Selected Respondent(s) include but are not limited to
the below:

»  Provide adequate staff to coordinate and support all required Services.

»  Attend kickoff and periodic milestone meetings as required.

= Perform field visits and related activities, as required, to become thoroughly familiar with the site and conditions
surrounding the site, as well as, document the conditions observed on the site.

= Work with the Commission to evaluate the risk associated with various designs and ensure that variables such as site
logistics, malerial, design, efc., are adequately reviewed for constructabifity.

»  Advise on the advantages and disadvantages various project delivery methods may have on constructability.

| » Participale in value engineering exercises and evaluate proposed building design systems as to the effects of such

exercises oh quality and constructability.

»  Conduct detailed reviews of construction cost estimates at every phase of design and construction.
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»  Review any/all proposed and executed changes In work (‘changs orders") for development and maninatence of a lessons
learned and best practices logs.

The Selected Respondents will also be responsible for providing the following services:

1. Constructability review of the 50% and 100% Construction Document milestones. The Selected Respondent(s) shall
review the Construction Documents to determine their adequacy and completeness of the project.

2. Any review shall, at a minimum, consist of plans and specifications, in addition to Information found in reference
documents and geotechnical reports. Site inspection may be required.

3. Selected Respondent(s) shall identify risks including conflicts, errors and omissions that could impact cost, schedule or
quality of the work.

4. Selected Respondents shall provide written comments in a format determined by the Commission (alternative formats
may be considered).

5. Selected Respondents may also be required to back check the 50% review comments at the 100% review milestone.

The Selected Respondent Is also responsible for any and all ‘as assigned aspects of Constructability Review Services required by
the Commission, which may include, but not be limited to:

1 Providing education and training in areas of Constructability Review and QA/QC processes.

2. Providing all related services such as: field visits, coordination meetings with the Project Manager, and other
Constructability Review related work.

D. ADDITIONAL CONTRACT REQUIREMENTS

1. Respondents shall be responsible for providing all labor, equipment, material and consumables necessary for the
production of the Services.

2. The Commission will not be obligated to any minimum or maximum number of projects assigned.

Selected Respondents must be licensed as applicable, and be in good standing with the ficensing authority. Proof of
Licensure is required, and is subject to Commission reviewfapproval.

4. All work completed will be subject fo inspection and approval by the Commission. The Commission reserves the right to
reject and refuse acceptance of work, which is not in accordance with the instructions, specifications, drawings, data or
quality standards of same. Rejected work shall be at the expense of the Respondent(s).

5. Any designs, drawings, pictures, blueprints, etc., whether electronic and/or hard copy, provided by the Commission and/or
the Authorized Commission Representative(s) for use in obtaining permils, or any duty/activity requiring a license, may
involve property rights of the Commission and all such documents shall be held as confidential by the Respondent(s).

6. Incomplete work, or any inaccurate information, may make Respondent ineligible for future assignments, if any.

REMAINDER OF PAGE LEFT BLANK INTENTIONALLY
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TASK ORDER PROCESS

A, TASK ORDER PROCESS

Respondents must perform the requested Constructability Review Services in a satisfactory manner consistent
with the standard of performance stated in Exhibit F — Form of Agreement. Such Services will be determined on
an as-needed basis and as described in a Task Order Services Letter. Respondents will be solely responsible
for the professional and technical accuracy and completeness of alf work andfor materials furnished.

1. Task Order Rotation

a. The PBC has the discretion to issue a Task Order to the Selected Respondent in one of the following
manners:

i. Rotational Basis: In an efforl to ensure equitable distribution of the Task Orders, the PBC may opt
to assign the work on a rotational basis.
i, Solicit competition from muitiple Selected Respondents: In an effort fo ensure compelition, the
PBC reserves the right to solicit pricing from a subset of the Selected Respondents.
fi. Directed Task Order. The PBC reserves the right to award a Task Order to a Selecled
Respondent. A Directed Task Order assignment may be the oplion of choice when:
a) The project requires specific expertise, knowledge, andfor past experience;
b) The PBC is altempting to meet aspirational goals designed to eradicate the effects of inherent
competitive disadvantages in the award of contracts;
¢} Performed similar services in the past;
d} The emergency nature of the assignment;
e} The project would be best served by the specific skillset of personnel found within a particular
firm; or
f}  Anyreason outlined by the Commission.

2, Task Order Request

a. For services as described in Scope of Services, the PBC will issue a Request for Proposal to an
assigned Respondent, via e-mail, describing the project, scope of services required, special conditions
(if applicable), required completion date, and all other pertinent information.

b. Respondent(s) will have a specified number of days to respond to all items found within the Task Order
Request which include Respondent's proposed MBE/WBE Plan. Failure to respond to the PBC's
Request in a timely fashion may resull in the PBC moving on fo the next available Respondent(s). Itis
the sole responsibility of the Respondent to seek clarification on the Request prior to commencement of
services.

B. TASK ORDER ACCEPTANCE AND ISSUANCE

1. Task Order

a If the proposal is accepted, the PBC will, by written Task Order signed by the Commission, authorize
the Respondent to perform the Services as described in the Task Order.

b. The Commission reserves the right to request a scope review meeting prior to commencement of the
Services, to ensure all scope and logistical items have been appropriately planned for by the
Respondent.
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SCHEDULE A

COST PROPOSAL

SCHEDULE A FOLLOWS
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RADA Architects

CONSTRUCTABILITY REVIEW SERVICES - PS$3016
SCHEDULE A ~ COST PROPOSAL BASED ON PERSONNEL

A. HOURLY RATE(S)/ RANGE

1 | Principal $150 - 229

. PrOJect T $121130 v

Estimaling R
T S

© ® —-N o o &

s
11 | Other:
b

13 | Other:
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SCHEDULE B

KEY PERSONNEL

SCHEDULE B FOLLOWS
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Education

Bachelor of Science in Architecture
with Honors ~ Hinois Institute of
Technology

Professional Registrations
Licensed Architect - IL

Professional Associations
Member — AlA, ALA

Awards & Recognifions
Architectural Drawing Exposition at
Ad institute of Chicago, 1984
Architecture Travel Award in the
name of Dr. K, Doytchev, 2005,
2013, 2015

Years of Prof. Experience: 35
Years with the Firm: 19
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William Sitton joined RADA Architects in 1997 and currently is a Principal and Head of
‘Technical innovation at RADA Architects and bringing broad experience in the technical
aspacts of architecture and construction. For 30 years he has been a major participant in the
design and development of a variety of building types: high-rise and mid-rise office and
residential buildings, student residences, museums, clinics, laboratories, and airport
facilities,

As a principal at RADA Architects, Bill is responsible for project development and technical
consistency, while involved in the ideas and concepts emerging from RADA's studio
environment. His leadership has creafed a cfient reliance on RADA’s excellent
technical documentation to implement a range of challenging projects for new and
creative solutions, as well as for renovation assignments. A testimony to his technlical
competence and problem solving skills are the long standing relationships with clients sich
as: Chicago Department of Aviation for the RSIP projects at the Chicago airports; Wheaton
College, Aurora University and I{linois State University for a number of student residence
halls; CPS for the Capital Improvement Program, University of Chicago and University of
Ifinois at Chicago hospital projects.

f;;’-Selected Re!ate d

City of Chicago Department of Buildings, Chmago, IL
Municipal Building Code Compliance Reviews

New York City School Construction Authority, New York, NY
Constructability and Drawings Coordination Reviews

City of Chicago Department of Aviation, Chicago, IL
RSIP Program

Cook County Criminal Court Administration Building (CCAB}), Chicago, It
Office of Public Defender New Build-Out

Cook County Criminal Court Administration Building (CCAB), Chicago, IL
Department of Adult Probation Renovation

Cook County Board of Elections, Cicero, IL
Board of Elections Record Center Warehouse and Offices

CPS Satellite Headquarters Offices in Garfield Park, Chicago, 1L
Administrative Offices and Training Center

Chicago State University, Chicago, IL
Education Building Child Care Center & Parking. Administered by CDB - State of lllincis

University of lllinois Hospital Public Spaces Revitalization, Chicago, iL
“Main Street’ corridors/public space and wayfinding revitalization

University of Hlinols Hospital EP Lab, Chicago, iL
New Electrophysiology (EP) Lab Build-out

ProMedica Toledo Hospital Heart Rhythm Center, Toledo, OH
New Electrophysiclogy (EP) Lab Suite Build-out

UIC South Campus Living Learning Center Masterplan, Chicago, IL
Residence Halls, Convocation Center, Dinning Facility, Academic Buildings, Retail,
Student Organizations Offices
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Master of Architecture — University
of Hiinois at Urbana-Champaign
Bachelor of Science in Architecture
- University of llinois at Urbana-

Professional Registrations
Licensed Architect — IL
LEED Green Associate

Professional Associations
Member — AIA

Years of Prof. Experience: 33
Years with the Firm: 4

Richard Rucks is a Senior Architect with RADA Architects with a successful record of
accomplishment in both the public and private sector. He is a Code Expert for the
Chicago Department of Building’s Code Review Services and has exert knowledge in
building and other related codes and ordinances. He is currently a member of Code
Committee jointly organized and run by the AlA Chicago and Chicago Department of
Buildings, which is the most recent reciptent of Distinguished AIA Service Award.

Prior to joining RADA Architects, Richard was involved in the public secloer group at Harley
Ellis Devereaux for 16 years. Richard has extensive experience in all phases of the project
delivery process from conceptualization through project closeout, as well in various project
types including: Teaching, Testing, and Research Laboratories, College Education, Interior
and Exterior Renovation, Shell and Core Build-Outs, Libraries, Transit, Healthcare, Multi-
Farnily Resldential. His major strengths include managing and helping reconcile client, user
and construction team expectations, project financial management, team leadership,
problem identification and resolution, identifying and resolving deliverable lists, attention to
detail, compliance with regulatory requirements and creative probletn-solving.

Selected Related Projects
City of Chicago Department of Buildings, Chicago, IL
Municipal Building Code Compliance Reviews

New York City Schooi Construction Authority, New York, NY
Constructability and Drawings Coordination Reviews

City of Chicago Department of Aviation, Chicago, i
RSIP Program

Cook County Criminal Court Administration Building (CCAB), Chicago, IL
Office of Public Defender New Build-Out

Cook County Criminal Court Administration Building {CCAB), Chicago, IL
Department of Adult Probation Renovation

Cook County Rockwell Warehouse & Print Shop Renovation, Chicago, IL

Chicago Public Schools Satellite Headquarters Offices in Garfield Park, Chicago, Il
Administrative Offices and Training Canter

ProMedica Toledo Hospital Heart Rhythm Center, Toledo, OH
New Electrophysiology (EP) Lab Suite Build-out

University of IHinots Hospital EP Lab, Chicago, IL
New Electrophysiology (EP) Lab Build-out
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ARGHITECTS foyter Live

5, By Design

 Senior Architect.

With 29 years of experience, Robert Witte brings extensive knowledge in design and
construction administration to every project. Throughout his career, he has worked on
various project types including institutional, public, commercial, and high-end residential.

His vast experience in the full range of architectural services from preliminary design to
construction dosuments and construction administration allows him te be able to
manage projects in different size and complexity and to resolve any issues efficiently

Ed i . . R .

Ba::;gfgf Architecture — and effectively. As a Senior Architecl, he collaborates on various aspects of RADA

University of liinofs at Chicago Architects' projects - including project design, presentation drawings, existing condition
. L surveys, construction document preparation, bidding, field observation, construction

Professional Registration . . R \ . .

Licensed Archilect in Hlinols administration, interior finishes, and more. As an expert in BIM, he has been feading the

transition and implementation of Revit.
Professional Associations
Member — ALA

Years of Prof. Experience: 29
Years with RADA: 2

Selected Related Projects

City of Chicago Department of Buildings, Chicago, iL
Municipal Building Code Compliance Reviews

New York City School Construction Authority, New York, NY
Constructability and Drawings Coordination Reviews

Cook County Administrative Building (CCAB), Chicago, IL
Office of Public Defender & Adult Probation Department Offices

University of lHlinols at Urbana-Champaign
Multiple campus projecis under Retainer Architect Contract including elevator, interior and
ADA renovation for Music Building and Krannert Arts Building

Superior Graphite New R & D Lab, Bedford Park, IL
27,000 sf R & D Lab build-out. Main analytical sample lab, SEM, XRD, 1CP testing, offices,
additional laboratory spaces and a warehouse storage

ProMedica Toledo Hospital Heart Rhythm Center, Toledo, OH
New Electrophysiology (EP) L.ab Suite Build-out

ComEd Business Resource Center, Oakbrook, IL
35,000 sf two-story level office build-out

e

on_Pe& i 8 WADAATHIEEE BB Rtk Resnaves pe50165" 26100213 Page 22 of 55




EXHIBIT A

LEGAL ACTIONS

EXHIBIT A FOLLOWS
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EXHBIT A - LEGAL ACTIONS

e name RADA Architects Lid

. LEGAL ACTIONS

If the answer fo any of the questions below is YES, you must provide a type-written, brief description, andfor explanation on
2 separate sheel following this page. Each question must be answered.

Has the firm or venture been issued a notice of defaull on any contract awarded to it in the last 3
years?

Does the firm or venture have any legally filed judgments, claims (liquidated damages, or other),
arbitration proceedings or suits pending or outstanding against the firm or venture or its officers?

if the answer to the preceding question is “Yes", provide the requisite explanation on a separate
sheet and include the dale(s) of filing with the corresponding dellar amount of claims {or
judgments and the contract value of the contract).

Within the past 3 years has the firm or venfure been a party to any lawsults or arbitration
proceedings with regard to any contracts?

Within the last 3 years, has any officer or principat of the firm or venture ever been an officer or
principal of another organization that failed to complete any contract as a result of termination, 1
litigation, arbitration or similar matter?

Has any key person with the firm or venture or its predecessor ever been convicted of or charged
with any state or federal crime (excluding traffic violations), including but not limited to, B 5]
embezziement, theft, forgery, bribery, falsification or destruction of records, receipt of stolen
property, criminal anti-trust viotations, bid-rigging or bid-rotating?

Has the firm or venture ever been temporarily or permanently debarred from contract award by ] ]
any federal, state, or local agency?

Within the last 3 years, has the firm or venture been investigated or assessed penalties for any ]
statutory or administrative violations (including but not fimited to MBE, WBE, EEOC violations)?

Has the firm or venture ever falled to complete any work awarded to il? O [x]
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EXHIBIT B

DISCLOSURE AFFIDAVIT

EXHIBIT B FOLLOWS
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EXHIBIT B - Disclosure Affidavit

. HISTORY AND OWNERSHIP OF RESPONDENT FIRM

Any firm proposing o conduct any business transactions with the Public Building Commission of Chicago must complete
this Disclosure Afiidavit. Please note that in the event the Coniractor is a joint venture, the joint venture and each of the
join venture partners must submit a completed Disclosure Affidavit.

The undersigned Radosveta Doytcheva ag President
Name Title

{"Bidder/Proposer/Respondent or Contractor") having been duly swom under oath certifies the following:

RADA Architects Ltd
233 N Michigan Ave, #1900
Chicago, IL 606061
312-856-1970

1 36-3945019
rada@rada-arch.com

: |312-856-1978

[} sale of purchase of land
[ Construction Contract

[_] Professional Services Agreement
Other Request for Proposai

It DISCLOSURE OF OWNERSHIP INTERESTS

“Parsuantto Resolution No; 5371 of the Board of Commissioners of the Public Bullding Commission of Ghicago,
- 2ll BiddersfProposers shall provi g information with their Bid/Prop stion is ;
S applicable, answer "NAY i the answer Is none, please answer "none”. -
Corporation ] Limited Liability Company
(] Partnership [] Limited Liability Partnership
[] Sole Proprietorship ] Not-for-profit Corporation
[ Joint Venture ] Other:
RFP_PBC_JLB_ConstiuctabilityReviewSves,_PS3016_20181101_Final Page 19,0160 < s
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EXHIBIT B - Disclosure Affidavit

A. CORPORATIONS AND LLC'S

on: | lllinois

[ Yes T No

Chicago EL 60601

312 856 1970

Radosveta Doytcheva

President/Sole Owner

Radosveta Doytcheva

360 E Randolph St, #4103, Chicago, L 60601

100

%

%

%

LLC's only,indcate Management Typo and Name:

[_] Member-managed 1 Manager managed

corporations or legal entities?.

1sthe. corporation ‘or LLC owned parti

[ yes [ JNo

If yes, please provide the above information, as apphcab!e
with a beneficial Ownersmp mieresi of 7.5% or-more ‘in fhe corporaﬁon contracﬂng in-the PBC is tisclosed, -For.
example, if Corporation: B_owng 15% of :Corporation ‘A, and Corporaﬂon Ais contracting with the PBC, then

Corporation B mus! camplete a Disclosure. Affidavit. . If Corporaﬂon B is:ownad by Corporations C and D, each of.
which owns 50% of Corporation B, then both Corporations C and D must complele Disclosure Afiidavils. =~ -

r each such corporation or entity such thal any person

RFP_PBC_JLB_ConstructabilityReviewSves_PS3016_20181101_Final
CN_PBC_JLB_RADAArchitects ConslructablEllyRewevacs PS3016D_20100213

Page 28

of 6
age

87 of 55




EXHIBIT B - Disclosure Affidavit

B, PARTNERSHIPS

%

%

%

%

C. SOLE PROPRIETORSHIP

‘The bidder/proposer or contractor Is a sole proprietorship and:is not acting in any representative f-capac:ty;
_on behalf of any beneficiar L

U ihe answar is no p!ease complele the foﬂowmg two sec!fons

'.or 'nommee holds such intere '

N/A

If the Interest of a spouse or any other party Is constructively controlled by another person or legal entity,
state the name and .address of such person or entlty possessing such contro! and the relatlonship under
which such ccntrol is being or may be exerclsed RN

N/A
|
|
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EXHIBIT B - Disclosure Affidavit

. CONTRACTOR CERTIFICATION
A. CONTRACTORS

1. The Contractor, or any affiliated enfities of the Contractor, or any responsible official thereof, or any other official,
agent or employee of the Contractor, any such affiliated enlity, acling pursuant to the direction or authorization of
& responsible official thereof has not, during a period of three years prior fo the date of execution of this
certification;

a. Bribed or attermpted to bribe, or been convicted of bribery or altempling to bribe a public officer or
employee of the City of Chicago, the State of incis, any agency of the federal government or any state
or local government in the United States (if an officer or employee, in thal officer's or employee's official
capaclly); or

b.  Agreed or coliuded, or been convicled of agreement or coflusion among bidders or prospective bidders
in restraint of freedom of competition by agreement to bid a fixed price or otherwise; or

¢ Made an admission of such conduct described in 1(a) or {b) above which is a matter of record but has
not been prosecuted for such conduct.

2, The Contractor or agent, partner, smployee or officer of the Contractor is not barred from contracting with any unit
of state or locat government as a result of engaging in or being convicted of bid-rigging? in viokation of Section 3 of
Article 33E of the fllinois Criminat Code of 1961, as amended {720 WLCS 5/33E-3), or any similar offense of any
state or the United States which contains the same elemenis as the offense of bid-rigging during a period of five
years prior 1o the date of Submission of this bid, proposal or response,

3. The Contractor or any agent, partner, employes, or officer of the Contractor is not barred from contracling with
any unit of state of local government as a result of engaging in or being convicted of hid-rotating® in viclation of
Section 4 of Article 33E of the lllinois Criminal Code of 1961, as amended (720 ILCS 5/33E-4), or any similar
offense of any state or the Uniled Stales which contains the same elements as the offense of bid-rotating.

4. The Contractor understands and will abide by all provisions of Chapter 2-56 of the Municipal Code entitied “Office
of the Inspector General” and all provisions of the Public Building Commission Code of Ethics Resolution
No6.5338, as amended by Resoiution No. 6371,

5. The Contractor cerlifies to the best of its knowiedge and belief, that it and its principals:

a. Are nol presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any federal, state or local department or agency.

b.  Have not within a three-year period preceding this bid or proposal been convicled of or had a civil
judgment rendered agalnst them for: commission of fraud or a criminal offense In connstlion with
obtaining, attempting to obtain, or performing a public {federal, state or local) transaction or contract
under a public transaction; violation of federal or stale antitrust statules; commission of embezziement,
thelt, forgery, bribery, falsification or destruction of records; making false statements; or receiving stolen

properly;

¢ Are nol presently indicted for or otherwise criminally or civilly charged by a governmentat entity (federal,
stale or local) with commission of any of the offenses enumerated in paragraph (5){b} above; and

d. Have nol within a three-year period preceding this bitl or proposal had one or more public transaclions
{federal, state or focal) terminafed for cause or defaull.
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EXHIBIT B - Disclosure Affidavit

B. SUBCONTRACTORS

1. The Contractor has oblained from ali subcontractors being used In the performance of this conlract o agreement,
known by the Contractor af this time, disclosures substantially in the form of Seclion 1, and certifications
substantially in the form of Section 2, of this Disclosure Affidavit. Based on such disclosures and cerlification(s),
and any other information known or obtained by the Conlractor, is not aware of any such subcontractor or
subcontractor's affiliated entity or any agent, partner, employee or officer of such subconiractor or subcontractor's
affiliated entity having engaged in or heen convicted of (a) any of the conduct described as prohibited in this
document; (b} bid-rigging, bid-rotaling, or any similar offense of any stale or the United States which contains the
same elements as bid-rigging or bid-rotating, or having made an admission of guilt of the conduct described in
Section 2 which is matter of record but hasfhave not been prosecuted for such conduct.

2. The Contractor will, prior to using them as subconfractors, obtain from all subcontraciors to be used in the
performance of this contract or agreement, but not yet known by the Contractor at this time, certifications
substantially in the form of this certification. The Contractor shall not, withou! the prior written permission of the
Commission, use any of such subconlractors in the performance of this contract if the Contractor, based on such
certificalions or any other information known or obtained by Contractor, became aware of such subcontractor,
subcontractor's affiliated enlity or any agent, employee or officer of such subcontractor of subtontractor's affiliated
enlity having engaged in or been convicted of {a) any of the conduct described as prohibited in this document of
or (b) bid-rigging, bid-rotating or any similar offenses of any state or the United Stales which contains the same
elements as bid-igging or bid-rotating or having made an admission of guill of the conduct described as
prohibited in this document which is a matler of record but hasihave not been prosecuted for such conduct. The
Contractor shall cause such subcontractors to certify as to all necessary items. In the event any subcontractor is
unable to certify to a particutar item, such subcontractor shail attach an explanation to the certification,

3. For all subcontractors fo be used in the performance of this contract or agreement, the Contractor shatl maintain
for the duration of the contract all subcontractors’ certifications required by this document and Gontractor shall
make such cerlifications promplly avaiiable to the Public Building Commission of Chicago upon request.

4. The Contractor wifl not, without the prior written consent of the Public Building Commission of Chicago, use as
subcontractors any individual, firm, partnership, corporation, joint venture or other entity from whom the Contractor
is unable to oblain a ceriification substantially in the form of this certification,

6. The Contractor hereby agrees, if the Public Building Commission of Chicago so demands, fo lerminale it
subcontractor with any subcontract if such subcontractor was ineligible at the time that the subcontract was
entered into for award of such subcontract. The Contractor shall inser adequale provisions in alt subcontracts to
allow it o terminate such subcontract as required by this certification,

C. STATE TAX DELINQUENCIES
1. The Contractor is not delinquent in the payment of any tax administered by the Hinois Department of Revenue or,
if delinquent, the Contractor is contesting, in accordance with the procedures established by the appropriate
Revenue Act, its liability for the tax or amount of the fax,

2. Alternatively, the Contractor has entered into an agreement with the linois Department of Revenue for the
payment of all such taxes that are due and Is in compliance with such agreement,

3. If the Contractor is unable to certify to any of the above statemenls, the Contractor shall explain below. Attach
addilional pages if necessary.
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EXHIBIT B - Disclosure Affidavit

If the fetters "NA", the word "None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned cerlified to the above statements,

4. If any subcontractors are lo be used in the performance of this contract or agreement, the Contractor shall cause
such subcontractors lo certify as to paragraph (C){1) or {C){2) of this certification. In the event thal any
subcontraclor is unable 1o certify to any of the statements in this certification, such subcontractor shall altach an
explanation to this certification.

D. OTHER TAXESIFEES
1. The Contractor is not delinquent in paying any fine, fee, tax or other charge owed to the City of Chicago.

2. If Conlractor is unable to certify to the above statement, Contractor shall explain below and (attach addifional
pages If necessary).

i the letters "NA", the word "None” or no response appears on the lines above, it will be conclusively presumed
that the Undersigned cerlified to the above stalements.

E. PUNISHMENT

1. A Confractor who makes a false slatement material 1o Section 1}{A)(2) of this cerlification commits a Class 3
felony. 720 ILCS B/33E-14(b).

F. JUDICIAL OR ADMINISTRATIVE PROCEEDINGS

1. The Contractor is not a parly lo any pending lawsuits against the City of Chicago or the Public Building
Commission of Chicago nor has Contractor been sued by the City of Chicago or the Public Building Commission
of Chicago in any judicial or administraflve proceeding.

2.l the Contractor canno! certify lo the above, provide the (1) case name; (2} docket number; (3) court in which the
action is of was pending; and (4) a brief description of each such judicial or administrative proceeding. Attach
additional sheels if necessary.

it the letlers “NA’, the word "None” or no response appears on the lines above, it will be conclusively presumed
ihat the Undersigned certified to the above statements,

G. CERTIFICATION OF ENVIRONMENTAL COMPLIANCE

A, Neither the Contractor ner any affifiated entity of the Contractor has, during a period of five years prior to the date
of execution of this Affidavit: (1) violaled or engaged in any conduct which violated federal, state or local
environmental restriction, (2} received notice of any claim, demand or action, including but not limited to citations
and warrands, from any federal, slate or local agency exercising executive, legislative, judicial, regulatory or
administrative functions relaling to a violalion or afleged violation of any federal, stale or local stafute, regulation or
other environmental restriction; or (3) been subject to any fine or penalty of any nature for failure to comply with
any federal, state or local stalute, regutation or other environmental restriction.
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EXHIBIT B - Disclosure Affidavit

If the Contractor cannot make the cerlification contained in the above paragraph, identify any exceplions {altach additional
pages if necessary):

if the letters "NA”, the word "None" or no response appears on the lines above, it wil be conclusively presumed that the
Undersigned certified to the above satements,

B. Without the prior wrilten consent of the Public Building Commission of Chicago, Contractor will not employ any
subcontractor in conneciion with the contract or proposal lo which this Affidavit perfains without obtaining from such
subcontractor a centification similar in form and substance to the cerlification contained in Paragraph A of this Seclion Il
prior to such subcontractor's parformance of any work or services or furnishing any goods, supplies or materials of any
kind under the proposal or the contract to which this Affidavit pertains.

C. Untit completion of the Confract's performance under the proposal or contracl fo which this Affidavit perlains, the

Contractor wil not violale any federal, stale or local statute, regulation or other Environmental Resltriction, whether in the
performance of such contract or otherwise.

H.  INCORPORATION INTO CONTRACT AND COMPLIANCE

The above certification shall become part of any contract awarded to the Contractor set forth on page 1 of this Disclosure
Affidavit and are a material inducement to the Public Building Commission of Chicago's execulion of the contract, contract
modification or contract amendment with respect fo which this Disclosure Affidavil is being executed and delivered on behalf of
the Contractor. Furthermore, Contraclor shall comply with these cerlifications during the term andior performance of the
confract.

. VERIFICATION

Under penalty of perjury, | certify that | am authorized to execute this Disclosure Affidavit on behalf of the Coniractor set forth
on page 1, that | have personal knowledge of all the cerfifications made herein and thal the same are true,

The Contractor must reporl any change in any of the facts staled in this Affidavit to the Public Building Commission of Chicago
within 14 days of the effective date of such change by compleling and submifting a new Disclosure Affidavit, Faiture to comply
with this requirement is grounds for your firm to be deemed non-qualified to do business with the PBCC. Deliver any suchnew
Disclosure Affidavit to: Public Bullding Commission of Chicago, Director of Compliance, 50 W. Washinglon, Roy? 200,

Chicago, IL 60602, (PR / N ,

. S -

Signature of Authgrized Officer
Radosveta Doyicheva
Name of Authorized Officer {Print o Type)

President
Title
312-856-1970
. Telephone Number
Stateof _LUiADIS
Countyof __{(_OB L,
) ‘iigned and sworn lo before me on this leth day of DEW 2015 by
6V8ﬂ;‘ E}Dﬂ MNameias Yriodent (Title) of
Ps ArL, A{?‘,i:\fn Lt — idder/Proposer/Respandanior Soniraal
/ iy i oA
e OFFICIAL SEAL
w igriald é:@gdaf\/ Y JINA SON
Notary Public - State of lllinois
) My Commission Expires Mar 11, 2019
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EXHIBIT C - DISCLOSURE OF RETAINED PARTIES

Definitions and Disclosure Requirements

As used herein, “Consultant” means a person or entily who has any contact with the Public Bullding Commission of Chicago

{*Commission”).

Commission bids, contracts, andfor qualification submissions must be accompanied by a disclosure statement providing certain -
information about lobbyists whom ihe Consultant has retained or expects to retain with respect to the contract. In particular, the

Consuitant must disclose the name of each such person, his or her business address, the name of the refationship, and the amount of

fees paid or estimated to be paid. The Consultant is not required to disclose employees who are paid solely through the Consultant's
regular payroll.

“Lobbyists” means any person who (a) for compensation or on behalf of any person other than himself undertake o influence any
legislative or administrative action or (b) any part of whose duties as an employee of another includes undertaking to influence any
legisiative or administrative action.
Cortification

Consultant hereby cerfifies as follows:

This Disclosure relates to the foltowing transaclion(s):

RFP #P53016 - Constructability Review Services

Deseription or goods or services to be provided under Contract;
Constructability Reviews o Design Documents

Narne of Consullant.  RADA Architects, Ltd

EACH AND EVERY lobbyist retained or anticipated to be retained by the Consultant with respect to of in connection with he contract
listed below. Altach additional pages if necessary.

Relained Parties:

Virtual Energy Solutions (VES) | 6252 W 59th 5t, Chicago, iL 60638 Consultant TBD

Infrastructure Engineering | 33 w Monrce, Sulte 1540, Chicago, HL 60603 Consultant TBD
Terry Guen & Associates | 714 8 Deasom, Fioo 5, Chicago, L 60605 Consuitat TBD

["] Check Here If No Such Persons Have been Retalned or Are Anticipated To Be Retained

The Consullant understands and agrees as follows:

2. The information provided herein is a material inducement fo the Commission execution of the contract or other action
with respect to which this Disclosure of Retalned Parlies form is being executed, and the Commission may rely on
the information provided herein. Furthermore, if the Commission determines that any information provided herein is
false, incomplele, or inaccurale, the Commission may terminale the contract or other transaciion; lefminate the
Consullant's participation In the contract or other transactions with the Commission.
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EXHIBIT C - DISCLOSURE OF RETAINED PARTIES

b. If the Consultant is uncerlain whether a disclosure is required, the Consultant must efther ask the Commission’s
Representative or his or her manager whether disclosure is required or make the disclosure.

L. This Disclosure of Relained Parlies form, some or all of the information provided herein, and any attachments may
be made available to the public on the Internet, in response to a Freedom of Information Act request, or otherwise.
The Consttant waives and releases any possible rights or claims it may have against the Commission in connection
with the public release of information contained in the completed Disclosure of Refained Parties form and any
attachments,

Under penalty of perjury, i certify that | am authorized to execute this Disclosure of Retained Parties on behalf of the
Consultant and that the information disclosed herein Is true and complete.

/
4

X &ZM . / %/;\ . December 6, 2018
e

Sighature ) ! (o Date
Radosveta Doytcheva President
Name ({Type or Print) Title

Subscribed and sworn fo before me " el bl

; SEAL
tis Lt aayorDecember 18] R

YUYW

Notary Pubtic - State of {ltinois
Notary Rulblic ST

y Commission Expires Mar 11, 2018 :
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EXHIBIT D
Special Conditions Regarding the Utilization Of
Minority and Women Owned Business Enterprises
for Professional Services

1. Policy Statement

a. Itis the policy of the Public Building Commission of Chicago (‘PBC") to ensure competitive business opportunities for
MBE and WBE firms in the performance of Contracts, to prohibit discrimination in the award of or participation in
Contracts, and to abolish arbitrary barriers to full participation in Contracts by all persons, regardless of race, sex or
ethnicity. Therefore, during the performance of this Contract, the Professional Service Provider must agree that it will not
discriminate against any person or business on the basis of race, color, religion, ancestry, age, marital status, physical or
mental handicap, unfavorable discharge from military service, parental status, sexual orientation, national origin or sex, in
the solicitation or the purchase of goods and services or the subcontracting of work in the performance in this Contract.

b. The Commission requires the Professional Service Provider also agree 1o take affirmative action to ensure that MBE and
WBE firms have the maximum opporiunity to compete for and perform subcontracts with respect to this Contract.

¢. The Commission requires the Professional Service Provider to notify MBE and WBE firms, utilized on this contract, about
opportunities on contracts without affirmative action goals.

2. Aspirational Goals

a. Upon the effective date of these Special Conditions, the bi-annual aspirational goals are to award 26% of the annual
doflar value of all Commission Construction Contracts to certified MBEs and 5% of the annual dollar value of all
Commission Construction Contracts to qualified WBEs.

b. The contract specific goal for MBE/WBE participation is & minimum of 30% MBE/WBE. This goal may be met by
participation of a MBE firm, WBE firm, or a combination of both.

¢. Further, the Professional Service Provider must agree to use its best efforts to include MBE and WBE firms in any
Contract modification work that increases the Contract value. Where the proposed contract modification involves work
which can be performed by MBEs and WBEs already performing work on the contract such MBEs and WBEs wil
participate in such work specified in the contract modification..

d. Failure to carry out the commitments and policies set forth in this Program constitute a material breach of contract and
may result in termination of the Professional Service Provider or such other remedy, as the Commission deems
appropriate.

3. Definitions
a. For purposes of this Spacial Condition, the following definitions applies:

(1)  “Certified Minority Business Enterprise” means a person or entity granted certification by the City of Chicago or
County of Cook.

(2)  “Cerfified Women's Business Enterprise” means a person or enfily granted cerfification by the City of Chicago or
County of Cook.

(3)  “Construction Contract' means a contrat for the construction, repair, alteration, renovation or improvement of any
building, facility or other structure.

(4) “Contract Specific Goals’ means the subcontracting goals for MBE and WBE participation established for a
particular contract based upon the availability of MBEs and WBES to perform any anticipated scope of work of the
contract and the Commission's progress towards meeting the aspirational goals.

(5) “Contractor’ means any person or business entily that seeks to enter info a Construction Contract with the
Commission and includes all partners, affiliates and joint ventures of such person or entity,

{6) "Established Business’ means a person or entity granted certification by the City of Chicago.
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(7)  "Executive Director” means the Executive Director of the Commission or hisfher duly designated representative as
appointed in writing.

{8) “Good faith efforts” means actions undertaken by a Contractor {o achieve a Contract Specific Goal that by their
scope, intensity and appropriateness o the objective can reasonably be expected fo fulfill the Program’s
requirements.

(9)  “Joint venture" means an association of two or more persons or entities or any combination of two or more
business enterprises and persons numbering two or more, proposing to perform a single for-profit business
enterprise, in which each joint venture partner contribules property, capital, efforts, skill and knowledge, and in
which the MBE or WBE is responsible for a distinct, clearly-defined portion of the work of the confract and whose
share in the capital contribution, control, management, risks and profits of the joint venture is equal to its ownership
interest. Joint ventures must have an agreement in writing specifying the terms and conditions of the relationships
between the parties and their relationship and responsibilities to the contract.

(10) “Participating Established Business” means an established business which is eligible to participate in the minority-
and women-owned business enterprise program set forth in Section 8 below.

{(11) “Professional Service Provider” means any persen or business enfily that seeks to enter into Professional Service
Contract with the Commission and includes all partners affifiates, and joint ventures of such person or entity.

(12) "Program’ means the minority- and women-owned business enterprise construction procurement program
established in this special condition,

4. Determining MBE/WBE Utilization

The methodology for determining MBE and WBE utilization will be determined for purposes of analysis with respect to this
contract as follows:

a. The total doliar value of the contract awarded to the certified MBE or WBE firm will be credited to such parficipation. Only
minority business participation may be counted toward MBE participation and only women business participation may be
counted toward WBE participation.

b. The total dollar value of a contract with a firm owned and controlled by minority women Is counted toward either the MBE
or WBE goal, but not both. The Professional Service Provider employing the firm may choose the goal to which the
contract value is applied. Various work done by one and the same sub-consultant will be considered, for the purpose of
this principle, as work effectively done under one subcontract only, which sub-consuitant may be counted foward only one
of the goals, not toward both.

¢. A Professional Service Provider may count toward its MBE or WBE goal the portion of the total dollar value of a contract
with an eligible joint venture equal to the percentage of the ownership and control of the MBE or WBE pariner in the joint
venture. A joint venture seeking o be credited for MBE participation may be formed among certified MBE and WBE
firms, or between certified MBE and WBE firms and a non-MBE/MWBE firm. A joint venture safisfies the eligibility
standards of this Program if the certified MBE or WBE participant of the joint venture:

(1) Shares in the ownership, control, management responsibilities, risks and profits of the joint venture; and

(2) s responsible for a clearly defined portion of wark to be performed in proportion to the MBE or WBE ownership
percentage.

d. A Professional Service Provider may count toward its MBE and WBE goals only expenditures to firms that perform a
commercially useful function in the work of a confract. A firm is considered to perform a commercially-useful function
when it is responsible for execution of a distinct element of the work of a contract and caries out its responsibilities by
actually performing, managing, and supervising the work involved. To determine whether a firm is performing a
commercially useful function, the Commission will evaluate the amount of work subcontracted, induslry practices and
other relevant factors.

e. Consistent with normal industry practices, a MBE or WBE firm may enter into subcontracts. If a MBE or WBE
Professional Service Provider subcontracts a significantly greater portion of the work of a contract than would be
expected on the basis of normal industry practices, the MBE or WBE will be rebuttably presumed not to be performing a
commercially-useful function,

f. A Professional Service Provider may count toward its goals expenditures to MBE or WBE manufacturers (l.e., suppliers
that produce goods from raw materials or substantially alters them before resale).
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g. A Professional Service Provider may count toward its goals expenditures to MBE or WBE suppliers provided that the
supplier performs a commercially useful function in the supply process.

5. Submission of Proposals

a. The following schedules and documents constitute the Proposer's MBE/WBE compliance proposal and must be
submitted at the time of the proposal.

(1)  Evidence of Certification: Affidavit of MBE/WBE. A copy of each proposed MBE and WBE firm's Letler of
Cerlification from the City of Chicago, Department of Procurement Services or any other entity accepted by the
Public Building Commission of Chicago must be submitted, The PBC accepts certification by the City of Chicago,
and County of Cook.

(2)  Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Ventures. Where the Proposer's MBE/WBE
compliance proposal includes participation of any MBE or WBE as a joint venture participant, the Proposer must
submit a “Schedule B: Affidavit of MBE/Non-MBE or WBE/Non-WBE Joint Venture" with an attached copy of the
joint venfure agreement proposed among the parties. The Schedule B and the joint venture agreement must
clearly evidence that the MBE or WBE participant will be responsible for a clearly defined portion of the work to be
performed and that the MBE or WBE firm’s responsibliities are in proportion with its ownership percentage.

(3)  Schedule C: Letter of Intent to Perform as a sub-consultant, Subconsuitant, or Material Supplier, Schedule C,
executed by the MBE/MBE firm {or Joint Venture sub-consuliant) must be submitted by the Proposer for each
MBE/WBE included on the Schedule D. Schedule C must accurately detail the work to be performed by the MBE
or WBE firm and the agreed rates and prices to be paid.

(4)  Schedule D: Affidavit of Prime Professional Service Provider Regarding MBE or WBE Utilization. A completed
Schedule D committing to the uilization of each listed MBE or WBE firm. Unless the Proposer has submitied a
completed request for a waiver of participation by MBE/WBE firms {See Request for Waiver procedures in Section
7), the Proposer must include the specific dollar amount or percentage of participation of each MBE/WBE firm
listed on its Schedule D. The total dollar commitment to proposed MBE firms must at least equal the MBE goal,
and the total dollar commitment fo proposed WBE firms must at least equal the WBE goal. Proposers are
responsible for calculating the dollar equivalent of MBE or WBE utilization as percentages of their total proposal.

b. The submiltals must have all blank spaces on the Schedule pages applicable to the contract correctly filled in.
Agreements between a Proposer and a MBE/WBE in which the MBE/WBE promises not to provide subcontracting
quotations to other Proposers are prohibited.

6. Evaluation of Compliance Proposais

a. The Proposer's MBE/WBE compliance proposal will be evaluated by the Commission. The Proposer agrees fo provide,
upon request, earmest and prompt cooperation to the Executive Director or his / her designee in submitting to interviews
that may be necessary, in allowing entry to places of business, in providing further documentation, or in soliciting the
cooperation of a proposed MBE or WBE firm in providing such assistance. A proposal may be treated as non-responsive
by reason of the determination that the Proposer's proposal did not contain a sufficient level of Certified MBE or WBE
parlicipation, that the Proposer was unresponsive or uncooperative when asked for further information relative to the
proposal, or that false statements were made in the Schedules.

b. If the Commission’s review of a Proposer's proposal concludes that the MBE or WBE proposal was deficient, the
Commission will promptly notify the Proposer of the apparent deficiency and instruct the Proposer to submit (within 3
business days of such notice given by the Commission) a modification of the MBE or WBE Proposal, in proper format,
which remedies the deficiencies cited. Failure to correct all deficiencies cited by the Commission will be cause for
rejection of the Proposer’s proposal as non-responsive.

¢. Proposers will not be permitted to modify their MBE/WBE compliance proposal except insofar as directed to do so by the
Commission. Therefore, all terms and conditions stipulated for prospective MBE and WBE consultants or suppliers
should be safisfactorily negotiated prior to the submission to the Commission of the Proposer's MBE/WBE compliance
proposal. If circumstances should arise, however, where a proposed MBE/WBE is no longer available, the process
described in Section 12 should be followed.

d. If the Compliance Proposal includes participation by material suppliers, the PBC will request copies of the offers from
such suppliers. The offers must be furnished to the PBC within three (3) business days of the bidder's receipt of the
request for such offers from the PBC. The PBC may make such request by electronic mail. The offers must specify: ()
the particular materials, equipment and/or supplies that will be furnished; (il) the supplier's price for each of the items; (i)
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{he total price of the ifems 1o be furnished by the supplier, {iv) the supplier's source for the items (e.g., manufacturer,
wholesaler) and (v} the subconiractor that the supplies will be purchased by.

7. Request for Waiver

a. If a Proposer is unable to identify qualified MBE and WBE firms to perform sufficient work to fulfil the MBE or WBE
percentage goals for this Contract, the proposal must include a written request for waiver. A request for waiver must be
sent to the Executive Director and must set forth the Proposer's inability to obtain sufficient MBE and WBE firms
notwithstanding good faith attempts to achieve such participation.

b.  Good Faith efforts to achieve participation include but are not limited to:
(1) Attendance at the Pre-bid conference;

(2)  Solicit cerfified MBE and WBE firms. Soliciting through reasonable and available means at least 50% of MBE and
WBE firms certified in the anficipated scope(s) of work.

(3)  The Bidder's general affirmative action policies regarding the utilization of MBE and WBE firms, plus a description
of the methods used to carry out those policies;

(4)  Advertise the contract opportunity in frade association newsletters, other media, and/or venues oriented toward
and minority and woman-oriented;

(5)  Timely notification (at least seven (7) days in advance of the bid due date) of specific sub-bid opportunities must be
made to MBE and WBE firms and corresponding assistance agencies/ associations;

(6)  Provide interested MBE and WBE firms with adequate information regarding the plans, specifications, and contract
reguirements in a timely manner,

{(7)  Make efforts to assist interested MBE and WBE firms in obtaining bonding, lines of credit, or insurance;

(8)  Make efforis to assist interested MBE and WBE firms in obfaining necessary equipment, supplies, materials, or
related assistancefservices;

(9)  Effectively use the services of the City; minority or women community organizationsfassistance groups, and other
organizations to provide assistance in the recruitment and placement of MBE and WBE firms.

(10) Negotiate in good faith with interested MBE/WBE firms and provide a description of direct negotiations with MBE
and WBE firms for specific sub-bids, including:

i. The name, address and telephone number of MBE and WBE firms contacted;

ii. A descripion of the information provided to MBE and WBE firms regarding the portions of the work to be
performed; and

iii. The reasons why additional MBE and WBE firms were not obained in spite of negofiations.

(11) A statement of the efforts made to select portions of the work proposed fo be performed by MBE and WBE firms
{such as sub-supplier, transport, engineering, distribution, or any other roles contributing to production and delivery
as specified in the contract) in order to increase the likelihood of achieving sub participation;

(12) Decision to reject MBE and WBE firms deemed unqualified must be sound and based on a thorough investigation
of firms capabilities. As to each MBE and WBE contacted which the Bidder considers to be not qualified, a detailed
statement of the reasons for the Bidder's conclusion;

(13) Efforts made by the Bidder to expand its search for MBE and/or WBE firms beyond usual geographic boundaries.
(14) Must take appropriate, documented steps to follow up initial solicitations with interested MBE and WBE firms.
(15) General efforts made fo assist MBE and WBE firms to overcome participation barriers.

¢. The Executive Director, after review and evaluation of the request provided by the Bldder, may grant a waiver request
upon the defermination that:

(1) Sufficient qualified MBE and/or WBE flrms capable of providing the goods or services required by the confract are
unavailable despite the good faith efforts of the Bidder,
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()

The price(s) quoted by potential MBE and/or WBE firms for goods or services is above competitive levels to an
extent unwarranted by any increased cost of doing business atiributable to the present effects of disadvantage or
discrimination,

8. Established Business Participation in the MBE and WBE Procurement Program

a. A local business entity which meets all the requirements fo be certified as an MBE or WBE under this article except that it
has become an established business may parlicipate in the minority- and women-owned business enterprise program as
follows:

(1)

(2)

(3)

For a one-year period after the business enfity has become an established business, only 75 percent of such
business's participation in the Contract shall account for the MBE or WBE, as applicable, participation requirement
set forth in Section 4;

For a one-year period starting on the one-year anniversary of the date the business entily became an established
business, only 50 percent of such business's participation in the Contract shall account for the MBE or WBE, as
applicable, participation requirement set forth in Section 4.

For a one-year period starting on the two-year anniversary of the date the business entity became an established
business, only 25 percent of such business’s participation in the Contract shall account for the MBE or WBE, as
applicable, participation requirement set forth in Section 4.

b, An Establish Business entity shall not be eligible to participate in the minority- and women-owned business enterprise
procurement program starting on the three-year anniversary of the date the business entity became an established
business.

9. Failure To Achieve Goals

a. If the Contractor cannot achieve the contract specific goals, as the Project proceeds, it must have documented its good
faith efforts to do so. In determining whether the contractor has made such good faith efforts, the performance of other
contractors in meeting the goals may be considered. The Executive Director shall consider, at a minimum, the
Contractor’s efforts to do the following:

(1)

(2)

(5)

(6)
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Solicifing through reasonable and available means the interest of MBEs or WBES that provide interested MBEs or
WBEs with adequate information about the plans, specifications and requirements of the contract, including
addenda, in a timely manner to assist them in responding to the solicitation.

Provide interesied MBEs or WBEs with adequate information about the plans, specifications and requirements of
the contract, including addenda, in a timely manner to assist them in responding to the solicitation.

Negotiating in good faith with interested MBEs or WBEs that have submitted bids. Documentation of negotiation
must include the names, addresses and felephone numbers of MBES or WBEs that were solicited; the date of each
such solicitation; a description of the information provided regarding the plans and specifications for the work
selected for subcontracting; and evidence as to why agreements could not be reached with MBEs or WBES to
perform the work, That there may be some additional costs involved in solicitation and using MBEs and WBEs is
not a sufficient reason for a contractor's fallure to meet the goals, as long as such costs are reasonable.

Not rejecting MBEs or WBEs as being unqualified without sound reasons based on the thorough investigation of
their capabilities. The MBEs' or WBEs' standing within its industry, membership in specific groups, organizations,
or associations and political or social affiliations are not legitimate cases for rejecting or not soliciting bids to mest
the goals.

Making a portion of the work available to MBE or WBE subcontractors and suppliers and to select those portions of
the work or material consistent with the available MBE or WBE subcontractors and suppliers, so as to facilitate
meeting the goals.

Making good faith efforts despite the ability or desire of a Contractor to perform the work of a coniract with its own
organization. A Contractor that desires to self-perform the work of a contract must demonstrate good faith efforts
unless the goals have been met.

Selecting portions of the work to be performed by MBEs or WBEs in order to increase the likelihood that the goals
will be met. This includes, where appropriate, breaking out contract work items into economically feasible units to
facilitate MBE or WBE participation even when the Contract might otherwise prefer to perform these items with its
own forces.
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(8)  Making efforts to assist interested MBEs or WBEs in obtaining bonding lines of credit or insurance as required by
the Commission or Contracior.

(9)  Making efforts fo assist interested MBEs or WBES in obtaining necessary equipment, supplies, materials or relaled
assistance or services, including participation in a mentor-protégée program; and

(10} Effectively using the services of the Commission; minority or women community organizations; minority or women
contractors’ groups; local, state and federal minority or women business assistance offices; and other
organizations to provide assistance in the recruitment and placement of MBEs or WBEs.

b. In the event the Public Building Commission Procurement Officer determines that the Contractor did not make a good
faith effort fo achieve the goals, the Contractor may file & Dispute to the Executive Director as provided in the Section on
Disputes,

10, Reporting and Record-Keeping Requirements

a. The Professional Service Provider, within 5 working days of contract award, must execute a formal subcontract or
purchase order in compliance with the terms of the Professicnal Service Provider's proposal and MBE/WBE assurances.
Upon request by the PBC, the Professional Service Provider must provide copies of the contracts or purchase orders
executed between it and the MBE and WBE firms. During the performance of the contract, the Professional Service
Provider will submit partial and final waivers of lien from MBE and WBE sub-consultant and suppliers indicating the
current payment amount and the cumulative dolar amount of payments made to date.

h. The Professional Service Provider must maintain records of all relevant data with respect to the ufilization of MBE and
WBE firms, including without iimitation payroll records, tax retums and records, and books of account in such detail as the
Commission requires, and retain such records for a period of at least 3 years after final acceptance of the work. Full
access to such records will be granted to the Commission and/or its designees, on & business days' notice in order for the
Commission to determine the Professional Service Provider's compliance with its MBE and WBE commitments and the
status of any MBE or WBE firm petforming any portion of the contract,

¢. The Professional Service Provider will file regular MBE and WBE utilization reports on the form enfitled “Status Report of
MBE and WBE Sub-Contract Payments”, at the time of submitting each monthly invoice. The report should indicate the
current and cumulative payments to the MBE and WBE sub-contractors.

11. Disqualification of MBE or WBE

a. The Contract may be terminated by the Executive Director upon the disqualification of the Professional Service Provider
as ah MBE or WBE if the sub-consultants status as an MBE or WBE was a factor in the award and such status was
misrepresented by the Professional Service Provider.

b. The Contract may be terminated by the Executive Director upon the disqualification of any MBE or WBE if the sub-
consultants or supplier's sialus as an MBE or WBE was a factor in the award of the contract and the status of the sub-
consultant or supplier was misrepresented by the Professional Service Provider. If the Professional Service Provider is
determined not to have been involved in any misrepresentation of the status of the disqualified sub-consultant or supplier,
the Professional Service Provider shall make good faith efforts to engage a qualified MBE or WBE replacement.

12. Prohibition On Changes To MBE/WBE Commitments

a. The Professional Service Provider must not make changes to ifs contractual MBE and WBE commitments or substitute
such MBE or WBE sub-consultants without the prior written approval of the Executive Director. Unauthorized changes or
substitutions, including performing the work designated for a sub-consultant with the Professional Service Provider's own
forces, is a violation of this section and a breach of the contract with the Commission, and may cause termination of the
contract for breach, andfor subject the Professional Service Provider to contract remedies or other sanctions. The facts
supporting the request must not have been known nor reasonably should have been known by the parties prior to
entering into the subcentract.

13. MBE/WBE Subsfitution Requirements and Procedures

a. Arbitrary changes by the Contractor of the commitments earfier certified in the Schedule D are prohibited. Further, after
once entering into each approved MBE and WBE sub-confract agreement, the Contractor shall thereafter neither
terminate the subcontract, nor reduce the scope of the work to be performed by the MBE or WBE, nor decrease the price
to the MBE or WBE, without in each instance receiving the prior writien approval of the Executive Director. In some
cases, however, it may become necessary to substitute a new MBE or WBE in order to actually fulfill the MBE or WBE
requirements. In such cases, the Executive Director must be given reasons justifying the release by the Contractor of
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prior specific MBE or WBE commitments established in the contract, and will need to review the eligibility of the MBE or
WBE presented as a substitute. The substitution procedure will be as follows:

(1) i needed and in order fo sustain the fulfillment of the MBE/WBE contract requirements, the Contractor must notify
the Executive Director immediately in wrifing of an apparent necessity to reduce or terminate a MBE or WBE
subcontract and o propose a substitute firm for some phase of work.

(2}  The Contractor's notification should include the specific reasons for the proposed substitution. Stated reasons
which would be acceptable include any of the following reasons: a) unavailabllity after receipt of reasonable Nolice
to Proceed; b) failure of performance; ¢) financial incapacity; d) refusal by the subcontractor to honor the bid or
proposal price or scope; €) mistake of fact or law about the elements of the scope of work of a solicitation where a
reasonable price cannot be agreed; f) failure of the subconfractor to meet insurance, licensing or bonding
requirements; g) the subcontractor's withdrawal of its bid or proposal; or h) decertification of the subcontractor as
MBE or WBE.,

{3)  The Contractor's position must be fully explained and supported with adequate documentation. Stated reasons
which will not be acceptable include: replacement firm has been recruited to perform the same work under ferms
more advantageous to the Contractor; issues about performance by the committed MBE or WBE were disputed
{unless every reasonable effort has already been taken to have the issues resolved or mediated satisfactorily); an
MBE or WBE has requested reasonable price escalation which may be justified due fo unforeseen circumstances.

(4y  The Contractor's nofification should include the names, address and principal official of any proposed substitute
MBE or WBE and the dollar value and scope of work of the proposed subcontract. Attached should be all the
same MBE/WBE affidavits, documents and Letters of Intent which are required of the proposed MBE or WBE
firms, as enumerated above in Section on Submission of Bid Proposals.

{5)  The Executive Director will evaluate the submitted documentation, and respond within fifteen (15) business days to
the request for approval of a substitution. The response may be in the form of requesting more information, or
requesting an interview to clarify or mediate the problem. In the case of an expressed emergency need to receive
the necessary decision for the sake of job progress, the Executive Director will instead respond as soon as
practicable.

(6)  Aclual substitution of a replacement MBE or WBE to fulfili contract requirements must not be made before the
Executive Director's approval is given of the acceptability of the substitute MBE or WBE. This subcontract must be
executed within five (5) business days, and a copy of the MBE WBE subcontract with signatures of both parties to
the agreement should be submitted immediately to the Executive Director.

i. The Executive Director wilt not approve extra payment for escalated costs incurred by the Contractor when a
substitution of subcontractors becomes necessary for the Contractor in order to comply with MBE/WBE
contract requirements,

ii. No relief of the MBE/WBE requirements will be granted by the Executive Director except in exceptional
circumstances. Requests for complete or partial waiver of the MBE/WBE requirements of this contract must
be made in wiiting, stating all details of the request, the circumstances, and any additional relevant
information. The request must be accompanied by a record of all efforts taken by the Contractor to locate
specific firms, solicit MBE and WBE bids, seek assistance from technical assistance agencies, and other good
faith efforts undertaken to achieve compliance with the MBE/WBE goals.

14. Non-Compliance

a. The Executive Director has the authority to apply suitable sanctions to the Professional Service Provider if the
Professional Service Provider is found to be in non-compliance with the MBE and WBE requirements. Failure to comply
with the MBE or WBE terms of this contract or fallure to use MBE or WBE firms as slated in the Professional Service
Provider's assurances constitutes a matetial breach of the contract, and may lead to the suspension or termination of the
contract in part or in whole. In some cases, menthly progress payments may be withheld until corrective action is taken.

b. When the contract is completed, if the Executive Director has defermined that the Professional Service Provider did not
comply in the fulfilment of the required MBE andfor WBE goals, and a grant of relief of the requirements was not
obtained, the Commission will be damaged in the failure to provide the benefit of participation to minority or women
business to the degree set forth in this Special Condition. In thal case, the Commission may disqualify the Professional
Service Provider from entering into future contracts with the Commission.
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15, Severabllity

a. If any section, subsection, paragraph, clause, provision or application of these Special Conditions is held invalid by any
count, the invalidity of such section, paragraph, clause or provision will not affect any of the remaining provisions hereof.

REMAINDER OF PAGE INTENTIONALLY LEFT BLANK
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SCHEDULE B

Joint Venture Affidavit (1 of 3)
This form is not required if all joint venturers are MBE/Non-MBE or WBE/Non-WBE firms. In such case, however, a
written joint venture agreement among the MBE/Non-MBE or WBE/Non-WBE firms should be submitted. Each MBE/WBE
Jjoint venturer must also attach a copy of their current certification letter.
A. Name of icint venture

B. Address of joint venture

C. Phone number of joint venture

D. Identify the firms thal comprise the joint venture

1. Describe the role(s) of the MBE/WSE firm(s) in the joint venture. (Note that a "clearly defined portion of work” must here
be shown as under the responsibility of the MBE/WBE firm.)

2. Describe very briefly the expetience and business qualifications of each non-MBEMBE joint venturer.

E. Nature of joint venture’s business

F. Provide a copy of the joint venture agreement.

G. Ownership: What percentage of the joint venture is claimed to be owned by MBE/WBE? %
H. Specify as to:

1. Profit and loss sharing %

2. Capital contributions, including equipment %

3. Other applicable ownership interests, including ownership aptions or other agreements which restrict ownership or
control,
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4. Describe any loan agreements between joint venturers, and identify the terms thereof.

SCHEDULE B
Joint Venture Affidavit (2 of 3}

. Control of and participation in this Contract; identify by name, race, sex, and "firm” those individuals (and their titles) who are

responsible for day-to-day management and policy decision making, including, but not limited to, those with prime

responsibility for.

1.
2.

J. Please state any material facts of additional information pertinent o the control and structure of this joint venture.

Financial decisions

Management decisions such as:

a. Estimaling

b. Markefing and Sales
¢. Hiring and firing of management personnel

d. Other

Purchasing of major items or supplies

Supervision of field operations

Supervision of office personnel

Describe the financial controls of the joint venture, e.g., will a separate cost center be established; which venturer will be
responsible for keeping the books; how will the expense therefor be reimbursed; the authority of each joint venturer to

commit or obligate the other, Describe the estimated contract cash flow for each joint venturer.

State approximate number of operafional personnel, their craft and positions, and whether they will be employees of the

majority firm or the joint venture,
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SCHEDULE B
Joint Venture Affidavit (3 of 3)

THE UNDERSIGNED SWEAR THAT THE FOREGOING STATEMENTS ARE CORRECT AND INCLUDE ALL MATERIAL INFORMATION
NECESSARY TO IDENTIFY AND EXPLAIN THE TERMS AND OPERATIONS OF OUR JOINT VENTURE AND THE INTENDED PARTICIPATION
BY EACH JOINT VENTURER IN THE UNDERTAKING. FURTHER, THE UNDERSIGNED COVENANT AND AGREE TO PROVIDE TO THE
PUBLIC BUILDING COMMISSION OF CHICAGO CURRENT, COMPLETE AND ACCURATE INFORMATION REGARDING ACTUAL JOINT
VENTURE WORK AND THE PAYMENT THEREFOR AND ANY PROPOSED CHANGES IN ANY OF THE JOINT VENTURE AGREEMENTS AND
TO PERMIT THE AUDIT AND EXAMINATION OF THE BOOKS, RECORDS, AND FILES OF THE JOINT VENTURE, OR THOSE OF EACH JOINT
VENTURER RELEVANT TO THE JOINT VENTURE, BY AUTHORIZED REPRESENTATIVES OF THE COMMISSION. ANY MATERIAL
MISREPRESENTATION WILL BE GROUNDS FOR TERMINATING ANY CONTRACT WHICH MAY BE AWARDED AND FOR INITIATING ACTION

UNDER FEDERAL OR STATE LAWS CONCERNING FALSE STATEMENTS.

Note: If, after filing this Schedule B and before the completion of the joint venture's work on this Contract, there is any significant change in the
information submitted, the joint venture must inform the Public Building Commission of Chicago, either directly or through the Prime if the joint

venture is a subconiractor.

Name of Joint Venturer Narne of Joint Venturer

Signature Signature

Name Name

Title Title

Date Date

State of County of State of County of

On this day of 20 Onthis __ dayof .20
before me appeared (Name) before me appeared (Name)

to me personafly known, who, being duly swom,

did execute the foregoing affidavit, and did state

that he or she was properly authcrized by

{Name of Joint Venture)

{o execute the affidavit and did so as his or her

to me personally known, who, being duly sworn,

did execute the foregoing affidavit, and did siate

that he or she was properly authorized by

{Name of Joint Venture}

to execute the affidavit and did so as his or her

free act and deed. free act and deed,
Motary Public Notary Public
Commission expires: Commission expires:
(SEAL) (SEAL}
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SCHEDULE €
Letter of Intent from MBE/WBE (1 of 2)
To Perform As
Subcontractor, Subconsuitant, and/or Material Supplier

Name of Project;

Project Number:
FROM:
MBE WBE

(Name of MBE or WBE)
T

and Public Building Commission of Chicago

{Name of Bidder)
The undersigned intends to perform work in connection with the above-referenced project as {check one):

a Sole Proprietor a Corporation
a Partnership a Joint Venture

The MBE/WBE status of the undersigned is confirmed by the attached Letter of Certification, dated
In addition, in the case where the undersigned is a Joint Venture with a non-MBE/WBE firm, a Schedule B, Joint Venture Affidavit, is
provided.

The undersigned is prepared to provide the following described services or supply the following described goods in connection with the
above-named project.

The above-described services or goods are offered for the following price, with terms of payment as stipulated in the Contract
Documents.
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SCHEDULE C

Letter of Intent from MBE/WBE (2 of 2)
To Perform As
Subcontractor, Subconsultant, andfor Material Supplier

PARTIAL PAY ITEMS
For any of the above items that are partial pay items, specifically describe the work and subcontract dollar amount:

If more space is needed to fully describe the MBE/WBE firm's proposed scope of work andfor payment schedule, attach additional
sheel(s).

SUB-SUBCONTRACTING LEVELS
of of the dollar value of the MBE/WBE subcontract will be sublet to non-MBE/MWBE contractors.
% of the dollar value of the MBE/WBE subcontract will be sublet to MBE/WBE contractors.

f MBE/WBE subcontractor will not be sub-subcontracting any of the work described in this Schedule, a zero {0} must be filled in
each blank above. If more than 10% percent of the value of the MBE/WBE subcontractor's scope of work will be sublet, a brief
explanation and description of the work to be sublet must be provided.

The Undersigned (Contractor) will enter into a formal agreement for the above work with the Bidder, conditioned upon its execution
of a contract with the Public Building Commission of Chicago, and will do so within five (5) working days of receipt of a notice of
Contract award from the Commission.

Additionally, the Undersigned certifies to the best of its knowledge and belief that i, its principals and any stbcontractors used in
the performance of this contract, meet the Agency requirements and have not viclated any City or Sister Agency policy, codes,
state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension or other disciplinary
action by any government agency. Additionally, if al any time the Contractor becomes aware of such information, it must
immediately disclose it to the Commission,

BY:
Name of MBE/WBE Firm {Print) Signature
Date Name (Print}
Phone
{F APPLICABLE:
BY:
Joint Venture Partner (Print) Signature
Date Name (Print)
MBE ____WBE____ Non-MBEMBE __
Phone
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SCHEDULED
Affidavit of Professional Service Provider Regarding MBE/WBE Participation {1 of 2)

Name of Project: _Constructability Review Services (PS3016)

STATE OF ILUNOIS  }
185
COUNTY OF COOK |}

In connection with the above-captioned contract, | HEREBY DECLARE AND AFFIRM that | am the

President
Title and duly authorized representative of

RADA Archilects Lid
Name of Professional Service Provider whose address is

233 N Michigan Ave, #1900

in the City of ___Chicago , State of __IHlinois

and thal { have perscnally reviewed the material and facts submilted with the attached Schedules of MBE/WBE participation in the
above-referenced Contract, including Schedule C and Schedule B (if applicable}, and the following is a statement of the extent to
which MBE/WBE firms will participate in this Conlract if awarded to this firm as the Conlractor for the Project,

Doliar Credit Toward MBE/IWBE
Type of Work to be Done in ° Goals

Name of MBEWBE Contractor
Accordance with Schedule C MEBE WBE

TBD

©3 5R €9 [O9 |65 (€5 (e €9

Total Net MBEIWSE Credit TBD $ TBD

Percentof Total Base Bid | TBD %] TBD 9

The Prime may count toward its MBEMBE goal a portion of the {otal dollar value of a contract with a joint venture equal o the
percentage of the ownership and confrol of the MBEMWBE pariner.
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SCHEDULE D
Affidavit of Professional Service Provider Regarding MBE/WBE Participation (2 of 2}

The Undersigned will enter into a format agreement for the above work with the above-referenced MBE/WBE firms, conditioned
upon performance as Contractor of a Contract with the Commisston, and will do so within five (5) business days of receipt of a
notice of Contract award from the Commission.

Additionally, the Undersigned certifies fo the best of its knowledge and belief that i, its principals and any subconiractors used in
the performance of this contract, mest the Agency requirements and have not violated any Cily or Sister Agency policy, codes,
state, federal or local laws, rules or regulations and have not been subject to any debarment, suspension o other disciplinary
action by any government agency. Additionally, if al any time the Contractor becomes aware of such information, it must
immediately disclose it fo the Commission.

BY: /?
RADA Architects Ltd P ~

Name of Contractor {Print) Signature
8/5/19 Rada Doytcheva

Date Name (Print)
312-856-1970

Phone

IF APPLICABLE:

BY:

Joint Venture Partner (Print) Signature

Date Name {Print)

MBE __ WBE ____ Non-MBEMWBE ___
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EXHIBIT E

INSURANCE REQUIREMENTS

EXHIBIT E FOLLOWS
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Client#: 855450

ACORD..

CERTIFICATE OF LIABILITY INSURANCE

RADAARCH Page 1 of 3

DATE (MMIDDIVYYY)
8/05/2019

THIS CERTIFICATE 1S ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES

BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED previsions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer any rights to the certificate holder in lieu of such endorsement{s).

PRODUCER
US! ins Srves LLC Euclid-Prof

2021 Spring Road, Suite 100
Oak Brook, IL 60523

CONTACT
NAME:

PN, Exy); 630 625-5219 | F4% noy: 610 537-4939

EMAL 5. laurie.cloninger@usi.com

INSURER{S) AFFORDING COVERAGE NAIC #
31 2 442'7200 INSURER A : RLI insuranca Company 1 3056
INSURED {NSURER B ; Evarest Hollonal Inturance Company 10120

RADA Architects, Ltd.

233 N Michigan Ave Ste 1900 .
Chicago, IL 60601 :
INSURERE :
INSURER F :

COVERAGES CERTIFICATE NUMBER:

REVISION NUMBER:

THIS IS5 TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR TYPE OF INSURANGE [}‘;%%"%R POLICY NUMBER (RSN s | LIMITS
A | X| COMMERCIAL GENERAL LIABILITY PSB0002707 12/31/2018 12!31!2019! £ACH OCCURRENCE $1,000,000
| cLams-mADE @ OCCUR PN LR S e[ $1,000,000
- MED EXP (Any one parson) $1 0,000
B PERSONAL & ADV INJURY | 51,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $2,000,000
| | poLicy ‘F;ng (:I Lag PRODUCTS - coMPioP aGG | 2,000,000
OTHER: $
A | AUTOMOBILE LIABILITY PSB0002707 12/31/201812/31/2019 GoVENED SINGLELMIT 1 4,000,000
ANY AUTO BODALY INJURY (Per person) | §
| SmEDy [ | SGHESuLED BODILY INJURY (Per accident} | §
X Mifdsomy X | AGros oniy (o aceitea $
. $
A | |UMBRELLALIAB | X | ocoun PSE0001863 12/31/2018|12/31/2019 EACH OCCURRENGE 5,000,000
X| EXCESS LIAB CLAIMS:-MADE AGGREGATE $5,000,000
DED | | erennions
A | WORKERS COMPENSATION N PSW0002352 12/31/2018[12/31/2019 X [E50yne | [SB7
3%5Egﬁqﬂgﬁ&ﬁﬁmg@fggmuwve NIA E.L. EAGH AGGIDENT 51,000,000
{Mandalory in NH) E.L. DISEASE - EA EMPLOYEE] $1,000,000
g essdgfg%bﬁgg 'OPERATIONS beiow EL. DISEASE - POLIGY My | 51,000,000
B |Professional PLSEO00389191 03/03/2019(03/03/2020 $2,000,000 each claim/
Liability $2,000,000 annual aggr.

DESCRIPTION OF OPERATIONS / LOCATIONS f VEHICLES (ACORD 104, Additional Remarks Schedule, may be attached If more space Is required)

Professional Liability is written on a "claims made' policy form.

Some or all officers are excluded from Workers Compensation coverage.

RE: Contract #753016, Constructability Review Services,

The General Liablity and Automobile Liability policies include an automatic Additional Insured endorsement

{See Attached Descriptions)

CERTIFICATE HOLDER

CANCELLATION

Public Building Commission of Chicago

Procurement Department APPROVED
Richard J. Daley Center, Room ZO?LB

Chicago, iL 60602

| 8/5/2019

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS,

AUTHORIZED REPRESENTATIVE

D

The ACORD name and logo are registered marks of ACORD
‘2 %i’&%xewsvcs PS3016D_20191219

B T ey PR MM e D

© 1988-2015 ACORD CORPORATION. All rights reserved.
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'DESCRIPTIONS (Continued from Page1)

that provides Additional Insured status to The Public Building Commission of Chicago, Board of Education of
the City of Chicago and City of Chicago, only when there is a written contract that requires such status,

and only with regard to work performed by the named insured. The General Liability and Automobile Liabitity
policies contain a special endorsement with Primary and Noncontributory wording, when required by written

contract. The General Liability policy provides a Blanket Waiver of Subrogation when required by written
contract, except as prohibited by law.

SAG!T'.I‘A 25.3 (2(..1.16!63) 2 of 2
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Policy Number: PSBO0D2707
Named Insured: RADA Architects Lid

This endorsement modifies insurance provided under the following:

Page 3 of 3

RIL] Insurance Company

THIS ENDORSEMENT CHANGES THE POLICY, PLEASE READ iT CAREFULLY.

RLIPack® FOR PROFESSIONALS
BLANKET ADDITIONAL INSURED ENDORSEMENT

BUSINESSOWNERS COVERAGE FORM - SECTION (I~ LIABILITY

1.

C. WHO 1S AN INSURED s amended to include as
an additional insured any person or organization that
you agree in a contract or agreement requiring
insurance to Include as an additional Insured on this
policy, but only with respect to Habllity for "bodily
injury”, ‘“"property damage" or ‘“personal and
adverlising injury” caused In whole or in part by you
or those acting on your behalf:

a. [nthe performance of your ongoing operations,

b. In connection with premises owned by or rented
to yous, of

¢. In connection with “your work” and included
within  the  “product-completed  operations
hazard".

The insurance provided fo the additional insured by
this endorsement Is limited as follows!

a. This insurance doas not apply on any basis to
any person or organization for which coverage
as an additional insured specifically is added by
another endorsement 1o this policy.

b. This insurance does not apply to the rendering
of or failure to render any “professional
services”,

¢. This endorsement does not increase any of the
limits of insurance stated in D. Liability And
Medlcal Expenses Limlts of Insurance,

The following is added to SECTION Ili H.2, Other
Insurance -~ COMMON POLICY CONDITIONS
(BUT APPLICABLE ONLY TO SECTION I -
LIABILITY)

However, If you specifically agree in a contract or
agreement that the Insurance provided to an

additional Insured under this policy must apply on a
primary basis, or a ptimary and non-contributory
basis, this insurance is primary to other Insurance
that Is avallable to such additional insured which
covers such addiional insured as a named Insured,
and we will not share with thal other insurance,
provided that:

a. The "bodilly injury’ or "property damage” for
which coverage Is sought occurs after you have
entered into that contract or agreement; or

b. The "personal and advertising Injury" for which
coverage is soughl arises oul of an offense
committed after you have entered into thal
contract or agreement.

The following is added to SECTION Il K. 2.
Transfer of Rights of Recovery Agalnst Others to
Us - COMMON POLICY CONDITIONS (BUY
APPLICABLE TO ONLY TO SECTION 11 -
LIABILITY)

We walve any rights of recovery we may have
agalnst any person or organizalion because of
payments we make for “bodily Injury", "property
damage" or *personal and advertising Injury” arising
out of "your work" performed by you, or on your
behalf, under a contract or agreement with that
person or organization. We waive these rights only
where you have agreed to do so as part of a
contract or agreement with such person or
organization enlered Inlo by you before the "bodily
injury” or “properly damage" occurs, or the "personal
and advertising injury” offense is committed.

ALL OTHER TERMS AND CONDITIONS OF THIS POLICY REMAIN UNCHANGED.

PPB 304 02 12
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