



## ADDENDUM

Public Building Commission of Chicago | Richard J. Daley Center | 50 West Washington Street, Room 200 | Chicago, Illinois 60602 | (312) 744-3090 | pbcchicago.com

**ADDENDUM NO.:** 04  
**PROJECT NAME:** Byrne Elementary School Annex Project  
**PROJECT NO.:** 05015  
**CONTRACT NO.:** C1576  
**DATE OF ISSUE:** June 2, 2017

---

### NOTICE OF CHANGES, MODIFICATIONS, OR CLARIFICATIONS TO CONTRACT DOCUMENTS

The following changes, modifications, or clarifications are hereby incorporated and made an integral part of the Contract Documents. Unless clearly expressed otherwise by this Addendum, all terms and conditions defined in the original Contract Documents shall continue in full force and effect and shall have the same meaning in this Addendum.

**ITEM NO. 1: CHANGE TO KEY DATES**

**Change 1.** Bid Due/Time and Public Bid Opening:

- a. The Bid Due Date/Time and Public Bid Opening has been rescheduled to Thursday, June 8, 2017 at 11:00 a.m.

**Change 2.** Pre-Award Meeting:

- a. The Pre-Award Meeting has been rescheduled to Monday, June 12, 2017 at 2:00 p.m.

**ITEM NO. 2: REVISIONS TO BOOK 1 – PBC INSTRUCTIONS TO BIDDERS**

None.

**ITEM NO. 3: REVISIONS TO BOOK 2 – PBC STANDARD TERMS AND CONDITIONS**

None.

**ITEM NO. 4: REVISIONS TO BOOK 3 – TECHNICAL SPECIFICATIONS**

None.

**ITEM NO. 5: REVISIONS TO DRAWINGS**

None.

**ITEM NO. 6: REQUESTS FOR INFORMATION**

None.

**List of Attachments and Drawings:**

(Available at Cushing and Co.'s Online Planroom: <http://dfs.cushingco.com/pbc.htm>)

This Addendum includes the following attached Specifications:

1. None.

This Addendum includes the following attached Drawings:

1. None.

**END OF ADDENDUM NO. 04**