REQUEST FOR PROPOSAL FOR CONSTRUCTION MANAGEMENT AT RISK SERVICES FOR AIS CAPITAL IMPROVEMENT PROJECTS

COST FORM

GUARANTEED MAXIMUM PROJECT COST PROPOSAL

PSXXXX: Pershing Road – Center Building Upgrades

DESCRIPTION	COST
1. General Conditions	\$ <u>TBD</u>
2. Payment and Performance Bond & Insurance	
Payment and Performance Bond STBD Insurance \$TBD Insurance \$TBD	\$ <u>TBD</u>
3. Construction (A+B)	
A. TOTAL Pre-Construction Services ¹ \$TBD	
B. Cost of the Work ¹ (Cost of Construction + Allowances + CM Contingency + Commission's Contingency)	\$ <u>TBD</u>
Cost of Construction Site Work Allowance Environmental Allowance CM's Contingency STBD Commission's Contingency TOTAL Cost of Work (B) \$TBD	
4. Construction Manager's Fee (percentage of the total value of line 3)%	\$ <u>TBD</u>
5. The Guaranteed Maximum Project Cost Proposal will be the values of Lines 1 + 2 + 3 + 4	\$ <u>TBD</u>

Signature:			
_			
Date:			

Date of Issue: 2/4/2022

PBC: RFP Construction Management at Risk Services for AIS Capital Improvement Projects

¹ Indicates values to be included in the MBE/WBE calculation (Line 3 – Construction)

²Unused portions of all funds will be returned to the Project's budget and ultimately, the City of Chicago (AIS)