REQUEST FOR PROPOSAL FOR CONSTRUCTION MANAGEMENT AT RISK SERVICES FOR AIS CAPITAL IMPROVEMENT PROJECTS

COST FORM

GUARANTEED MAXIMUM PROJECT COST PROPOSAL

PSXXXX: Pershing Road – Pershing West Building and Tunnel Upgrades

DESCRIPTION		COST
1. General Conditions		\$ <u>TBD</u>
2. Payment and Performance Bond & Insurance		
Payment and Performance Bond Insurance Insurance	\$TBD \$TBD \$TBD	\$TBD
3. Construction (A+B)	'	Y <u></u>
A. TOTAL Pre-Construction Services ¹	\$TBD	
B. Cost of the Work ¹ (Cost of Construction + Allowances + CM Contingency + Commission's Contingency)		\$ <u>TBD</u>
Cost of Construction \$TBD Site Work Allowance \$TBD Environmental Allowance \$TBD CM's Contingency \$TBD Commission's Contingency \$TBD	¢TDD.	
TOTAL Cost of Work (B)	\$TBD	
4. Construction Manager's Fee (percentage of the total value of line 3)	\$TBD	
5. The Guaranteed Maximum Project Cost Proposal will be the value Lines 1 + 2 + 3 + 4	\$ <u>TBD</u>	

Signature:			
_			
Date:			

Date of Issue: 2/4/2022

PBC: RFP Construction Management at Risk Services for AIS Capital Improvement Projects

¹ Indicates values to be included in the MBE/WBE calculation (Line 3 – Construction)

²Unused portions of all funds will be returned to the Project's budget and ultimately, the City of Chicago (AIS)